DATE 10/ 12/ 99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

STATE PRQJECT(S):

19991012001

TYPE OF WORK:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

20304

20305

20306

20307

20308

20309

20310

20312

20313

20314

20315

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

1411-01-71

1411-01-75

HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V
MANN BRCS.
MASHUDA CONTRACTORS, | NC

I NC.

| TEM DESCRI PTI ON

CLEARI NG
GRUBBI NG
REMOVI NG
3+416
REMOVI NG
4+304
REMOVI NG
4+852
REMOVI NG
5+692
REMOVI NG
6+304
REMOVI NG
6+709
REMOVI NG
6+924
REMOVI NG
8+163
REMOVI NG
9+519
REMOVI NG
10+084
REMOVI NG
10+384
REMOVI NG
11+471
REMOVI NG
12+933
REMOVI NG
13+971

oD

oD

oD

oD

oD

oD

oD

oD

oD

oD

oD

oD

oD

oD

CULVERT,
CULVERT,
CULVERT,
CULVERT,
CULVERT,
CULVERT,
CULVERT,
CULVERT,
CULVERT,
CULVERT,
CULVERT,
CULVERT,
CULVERT,

CULVERT,

STATI ON

STATI ON

STATI ON

STATI ON

STATI ON

STATI ON

STATI ON

STATI ON

STATI ON

STATI ON

STATI ON

STATI ON

STATI ON

STATI ON

Bl DDER NO 1
ESTI MATED UNI' T

UNI' T QUANTI TY BID PRI CE

40M 58. 000 200. 000
40M 58. 000 200. 000
LS 1. 000 2000. 000
LS 1. 000 600. 000
LS 1. 000 600. 000
LS 1. 000 1000. 000
LS 1. 000 600. 000
LS 1. 000 600. 000
LS 1. 000 600. 000
LS 1. 000 600. 000
LS 1. 000 2000. 000
LS 1. 000 1000. 000
LS 1. 000 600. 000
LS 1. 000 600. 000
LS 1. 000 600. 000
LS 1. 000 600. 000

LOCATI ON 14/ DODGE
BEAVER DAM -

STH 33

DODGE COUNTY

COUNTY

HORI CON ROAD

Bl DDER NO 2
UNI' T

AMOUNT  BID PRI CE AMOUNT
11600. 00 80. 000 4640. 00
11600. 00 350. 000 20300. 00
2000. 00 1000. 000 1000. 00
600. 00 500. 000 500. 00
600. 00 500. 000 500. 00
1000. 00 500. 000 500. 00
600. 00 500. 000 500. 00
600. 00 500. 000 500. 00
600. 00 500. 000 500. 00
600. 00 500. 000 500. 00
2000. 00 500. 000 500. 00
1000. 00 500. 000 500. 00
600. 00 500. 000 500. 00
600. 00 500. 000 500. 00
600. 00 500. 000 500. 00
600. 00 500. 000 500. 00

PAGE

LETTI NG DATE: 10/12/99

Bl DDER NO 3

UNI T

Bl D PRI CE

750.

500.

1250.

1250.

1500.

2000.

750.

1000.

1500.

1000.

1500.

. 000

000

000

000

000

000

000

000

000

000

000

000

750.

500.

1250.

1250.

1500.

2000.

750.

1000.

1500.

1000.

1500.

.00

00

00

00

00

00

00

00

00

00

00

00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012001

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

LETTI NG DATE: 10/12/99

20319

20330
20401
20406
20411
20416
20420
20421
20460

20501
20502
20620

20901
21001
21302

30404
30424
30426
40204
40301
40501
40712
41020
41103
41105
41509
41605
41654
50250
50401
50505
51605
52003

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTI TY BID PRI CE AMOUNT
REMOVI NG OLD CULVERT, STATION LS 1. 000 600. 000 600. 00
14+451
REMOVI NG OLD CULVERT, STATION LS 1. 000 600. 000 600. 00
10+620
REMOVI NG OLD CULVERTS EACH 9. 000 300. 000 2700. 00
REMOVI NG PAVEMENT e 51121. 000 2.000 102242. 00
REMOVI NG CONCRETE SI DEWALK e 386. 000 3. 000 1158. 00
REMOVI NG GUARDRAI L M 76. 000 5. 000 380. 00
REMOVI NG | NLETS EACH 2.000 200. 000 400. 00
REMOVI NG ASPHALTI C SURFACE, M M 1660. 000 3. 250 5395. 00
REMOVI NG ASPHALTI C SURFACE, M MG 152. 000 19. 750 3002. 00
REMOVI NG BUI LDI NG, STATI ON LS 1. 000 500. 000 500. 00
2+424
COVIVON EXCAVATI ON M3 207060. 200 3. 740 774405. 15
ROCK EXCAVATI ON M3 1137. 600 20. 000 22752. 00
EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 3000. 000 3000. 00
C-14-02
GRANULAR BACKFI LL M3 100. 000 20. 000 2000. 00
STRUCTURE BACKFI LL M3 20. 000 20. 000 400. 00
FI NI SH NG ROADWAY, PRQIECT LS 1. 000 3000. 000 3000. 00
1411-01-71
CRUSHED AGGREGATE BASE COURSE MG 172343. 000 6.080 1047845. 44
SALVAGED ASPHALTI C PAVEMENT, B MG 26405. 000 4. 300 113541. 50
BREAKER RUN STONE MG 120193. 000 5. 680 682696. 24
ASPHALTI C MATERI AL FOR TACK CO L 32140. 000 0. 330 10606. 20
QWP, ASPHALTI C M XTURE MG 52174. 000 0. 550 28695. 70
ASPHALTI C MATERI AL FOR PLANT M MG 3135. 000 170. 000 532950. 00
ASPHALTI C CONCRETE PAVEMENT, T MG 52174. 000 17.580 917218. 92
SALVAGED ASPHALTI C PAVEMENT, M MG 31519. 000 3.810 120087. 39
ASPHALTI C SURFACE, DETOURS MG 525. 000 43.910 23052. 75
ASPHALTI C SURF, DRI VEVWAYS & FI MG 870. 000 68. 630 59708. 10
CONCRETE PAVEMENT, 225 MM e 7302. 000 33. 560 245055. 12
CONCRETE DRI VEVAY, 150 WM \Y/% 166. 000 32. 400 5378. 40
DOVNEL BARS EACH 10. 000 18. 000 180. 00
CONC MAS ANCHORS, TYPE L, NO. EACH 8. 000 20. 000 160. 00
CONCRETE MASONRY, CULVERTS M3 11. 000 1000. 000 11000. 00
H GH STRENGTH BAR STEEL REI NF. KG 670. 000 1. 000 670. 00
RUBBERI ZED MEMBRANE WATERPROOF M2 1.750 30. 000 52.50
CULVERT PIPE, CLASS |11, 450 MM 1187. 800 62. 000 73643. 60

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
500. 000 500. 00
500. 000 500. 00
200. 000 1800. 00
2.100 107354. 10
2. 400 926. 40
5. 000 380. 00
250. 000 500. 00
3. 850 6391. 00
179. 400 27268. 80
100. 000 100. 00
4. 950 1024947. 99
25. 000 28440. 00
3000. 000 3000. 00
13. 000 1300. 00
20. 000 400. 00
1000. 000 1000. 00
6. 080 1047845. 44
4.300 113541. 50
5. 600 673080. 80
0. 330 10606. 20
0. 550 28695. 70
170. 000 532950. 00
17.580 917218. 92
2. 810 88568. 39
43. 910 23052. 75
68. 630 59708. 10
39. 000 284778. 00
30. 000 4980. 00
20. 000 200. 00
20. 000 160. 00
1000. 000 11000. 00
1. 000 670. 00
30. 000 52.50
60. 000 71268. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1250. 000 1250. 00
1000. 000 1000. 00
500. 000 4500. 00
2. 150 109910. 15
4.000 1544. 00
5. 000 380. 00
500. 000 1000. 00
0.010 16. 60
179. 400 27268. 80
200. 000 200. 00
5.390 1116054. 48
14. 000 15926. 40
3000. 000 3000. 00
14. 970 1497. 00
20. 000 400. 00
1000. 000 1000. 00
6. 080 1047845.44
4.300 113541.50
5. 680 682696. 24
0. 330 10606. 20
0. 550 28695. 70
170. 000 532950. 00
17.580 917218. 92
2. 810 88568. 39
43.910 23052. 75
68. 630 59708. 10
33. 560 245055. 12
32. 300 5361. 80
18. 000 180. 00
160. 000 1280. 00
1000. 000 11000. 00
1. 000 670. 00
30. 000 52.50
55. 500 65922. 90



Date 10/12/99

CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

PAGE: 3

LETTI NG DATE: 10/12/99

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 19991012001
Bl DDER NO 1
| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
52005 CULVERT PIPE, CLASS Ill, 600 MM 71. 300 77.000
52007 CULVERT PIPE, CLASS Ill, 750 MM 19. 300 105. 000
52011 CULVERT PIPE, CLASS 111, 1200 M 28.700 182. 000
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 28. 000 99. 000
52151 STL APRON ENDW. FOR CLVRT PI PE EACH 6. 000 133. 000
52152 STL APRON ENDW. FOR CLVRT PI PE EACH 2.000 213. 000
52155 STL APRON ENDW. FOR CLVRT PI PE EACH 2.000 620. 000
52178 STL APRN ENDW. FR CLVT PI PE SL EACH 98. 000 246. 000
52205 RCCP, CL IIl, 600 MM M 166. 300 109. 000
52209 RCCP, CL IIl, 900 MM M 46. 700 179. 000
52210 RCCP, CL IIl, 1050 MM M 62. 900 214. 000
52264 RCCP, APRON ENDWALLS, 600 MM  EACH 14. 000 388. 000
52267 RCCP, APRON ENDWALLS, 900 MM  EACH 4.000 658. 000
52268 RCCP, APRON ENDWALLS, 1050 MM EACH 6. 000 780. 000
52336 RCCP HORZ ELLIP, CL HE-111, 49 M 96. 000 125. 000
52338 RCCP HORZ ELLIP, CL HE-111, 61 M 97. 000 159. 000
52340 RCCP HORZ ELLIP, CL HE-11Il, 73 M 57.900 196. 000
52343 RCCP HORZ ELLIP, CL HE-111, 97 M 47. 800 270. 000
52361 RCCP HORZ ELLI P, ENDWALLS, 490 EACH 10. 000 402. 000
52363 RCCP HORZ ELLI P, ENDWALLS, 610 EACH 10. 000 517. 000
52365 RCCP HORZ ELLI P, ENDWALLS, 730 EACH 6. 000 730. 000
52368 RCCP HORZ ELLI P, ENDWALLS, 975 EACH 4.000 1060. 000
60123 CONCRETE CURB AND GUTTER, 750 M 1206. 000 26. 240
60133 CONCRETE CURB AND GUTTER, 750 M 51. 000 52. 480
60170 CONCRETE CURB AND GUTTER, 900 M 2931. 000 30. 500
60204 CONCRETE SI DEWALK, 100 MM e 1173. 000 21. 550
60206 CONCRETE SI DEWALK, 150 MM e 79. 000 32. 200
60601 RI PRAP MB 170. 000 49. 000
60825 REINF CONC PIPE, CLASS Ill, SS M 268. 800 79. 000
60826 REINF CONC PIPE, CLASS Ill, SS M 148. 000 93. 000
60827 REINF CONC PIPE, CLASS Ill, SS M 199. 600 107. 000
60828 REINF CONC PIPE, CLASS Ill, SS M 25.900 118. 000
60829 REINF CONC PIPE, CLASS Ill, SS M 801. 100 128. 000
60830 REINF CONC PIPE, CLASS Ill, SS M 92. 200 142. 000
60831 REINF CONC PIPE, CLASS Ill, SS M 30. 300 158. 000
60833 REINF CONC PIPE, CLASS Ill, SS M 30. 300 201. 000
61006 REINF CONC HE, CL HE-111, SS, M 38. 300 212. 000
61110 MANHOLES, TYPE 1 EACH 1. 000 1070. 000
61112 MANHOLES, TYPE 3 EACH 14. 000 1865. 000

102540.
13092.
4787.
6090.
8119.
1070.
26110.

Bl DDER NO 2
UNI' T
Bl D PRI CE AMOUNT
75. 000 5347. 50
100. 000 1930. 00
165. 000 4735. 50
85. 000 2380. 00
125. 000 750. 00
200. 000 400. 00
700. 000 1400. 00
275. 000 26950. 00
390. 000 64857. 00
232. 000 10834. 40
257. 000 16165. 30
460. 000 6440. 00
700. 000 2800. 00
835. 000 5010. 00
130. 000 12480. 00
160. 000 15520. 00
196. 000 11348. 40
260. 000 12428. 00
565. 000 5650. 00
665. 000 6650. 00
815. 000 4890. 00
1300. 000 5200. 00
26. 250 31657. 50
25.500 1300. 50
27. 250 79869. 75
25.500 29911. 50
30. 500 2409. 50
45. 000 7650. 00
102. 000 27417. 60
106. 000 15688. 00
113. 000 22554. 80
121. 000 3133. 90
130. 000 104143. 00
141. 000 13000. 20
154. 000 4666. 20
185. 000 5605. 50
213. 000 8157. 90
640. 000 640. 00
1350. 000 18900. 00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
65. 500 4670. 15
85. 500 1650. 15
147.500 4233. 25
80. 000 2240. 00
116. 000 696. 00
186. 000 372.00
560. 000 1120. 00

187.500 8756. 25
214.000 13460. 60
360. 000 5040. 00
635. 000 2540. 00
755. 000 4530. 00

465. 000 4650. 00
580. 000 5800. 00
775. 000 4650. 00
1250. 000 5000. 00
26. 240 31645. 44
52. 480 2676. 48

30. 500 89395. 50
21. 550 25278. 15
32. 200 2543. 80

109. 080 29320. 70
122.770 18169. 96
139. 240 27792. 30
150. 980 3910. 38
136. 420 109286. 06
167. 170 15413. 07

218. 090 6608. 13
256. 690 7777.71
249. 110 9540. 91
895. 220 895. 22

1514. 500 21203. 00



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPOSAL: 19991012001

| TEM
NUMBER

61122
61123
61124
61128
61148
61151
61165
61167
61170
61182
61211
61212
61236
61251
61408
61435
61802

61910
62112
62203
62301
62401
62505
62811
62812
62815
62816
62817
62819
62821
62824
62825
62905
63003
63010
63011
63013
63014

| TEM DESCRI PTI ON

I NLETS, TYPE 3

I NLETS, TYPE 8

I NLETS, TYPE 9

RECONSTRUCTI NG MANHOLES

I NLETS, TYPE 4

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE F

I NLET COVERS, TYPE H

I NLET COVERS, TYPE MS
ADJUSTI NG MANHOLE COVERS

Pl PE UNDERDRAI N, UNPERFORATED
Pl PE UNDERDRAI N, UNPERFORATED
Pl PE UNDERDRAI N, WRAPPED, 150
DRAI' N Tl LE EXPLORATI ON

STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL ROADS
1411-01-71

MOBI LI ZATI ON

LANDMARK REF MONUMENTS & ALUM
ASPHALTI C FLUMES

CALCI UM CHLORI DE SURFACE TREAT
WATER

SALVAGED TOPSO L

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 30
SEEDI NG, M XTURE NO. 40
SEEDI NG, M XTURE NO. 60
SEEDI NG, M XTURE NO. 70

ER

UNI T

LS
EACH

MG
KL

EACH
EACH

EACH
EACH
M
M
KG
KG
KG
KG
KG
KG

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
11. 000 650. 000
11. 000 975. 000
1. 000 1470. 000
2. 000 400. 000
10. 000 815. 000
15. 000 244.000
10. 000 633. 000
11. 000 318. 000
13. 000 256. 000
4. 000 300. 000
7.000 50. 000
7.000 50. 000
35. 000 15. 000
50. 000 16. 000
135. 000 36. 000
4. 000 1888. 000
1. 000 101. 000
1. 000 109000. 000
13. 000 250. 000
317. 230 44. 350
50. 000 300. 000
9312. 000 3.700
153990. 000 0. 530
100. 000 5. 000
100. 000 5. 000
7000. 000 2. 950
7000. 000 2. 430
14000. 000 0.010
3. 000 100. 000
3. 000 100. 000
39810. 000 0.570
39810. 000 0. 580
5392. 000 0. 540
2800. 000 2. 450
2790. 000 8. 500
200. 000 11. 250
16. 000 50. 000
6. 000 50. 000

DI VI SI ON OF HI GHWAYS

109000.
3250.
14069.
15000.
34454,
81614.
500.
500.
20650.
17010.
140.
300.
300.
22691.
23089.
2911.
6860.
23715.
2250.
800.
300.

00
00
70
80

00
00

00
00

Bl DDER NO 2

UNI T
Bl D PRI CE

. 000
. 000
. 000
. 000

. 000
. 000
. 350
. 000
. 700
. 730
. 000
. 000
. 620
. 620
. 050
. 000
. 000
. 550
. 550
. 550
. 000
. 100
. 000
. 000
. 000

112412.
500.
500.

18340.
18340.
700.
540.
570.
21895.
21895.
2965.
14000.
25389.
2400.
480.
240.

PAGE:

LETTI NG DATE: 10/12/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
454. 940 5004. 34
695. 020 7645. 22
850. 120 850. 12
676. 270 1352. 54
581. 600 5816. 00
219. 480 3292. 20
250. 000 2500. 00
250. 000 2750. 00
250. 000 3250. 00
157.610 630. 44
15. 000 105. 00
20. 000 140. 00
15. 000 525. 00
16. 500 825. 00
36. 000 4860. 00
1888. 000 7552. 00
1. 000 1.00
137000. 000 137000. 00
250. 000 3250. 00
44. 350 14069. 15
200. 000 10000. 00
3.700 34454. 40
0. 600 92394. 00
5. 000 500. 00
5. 000 500. 00
2. 400 16800. 00
2. 450 17150. 00
0. 100 1400. 00
100. 000 300. 00
100. 000 300. 00
0.570 22691.70
0. 580 23089. 80
0. 540 2911. 68
2. 450 6860. 00
8. 500 23715. 00
11. 250 2250. 00
50. 000 800. 00
50. 000 300. 00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012001

| TEM
NUMBER

90001

90001

90001

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T
SODDI NG e
FI ELD LABORATORY LS
FI ELD OFFICE, TYPE C LS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200
PVMI' MRKNG, SAME DAY, 100 MV
LOCATI NG NO- PASSI NG ZONES

PVMI' MRKNG, STOP LI NE, 450 MM
PVMI' MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
TEMPORARY PAVEMENT MARKI NG, 10
TEMP PVMI' MRKNG, CHANNELI ZI NG,
TEMP PVMI' MRKNG, STOP LI NE, 45
TEMPORARY PAVEMENT MARKI NG, AR
TEMPORARY PAVEMENT MARKI NG, WO
CONSTRUCTI ON STAKI NG, SUBGRADE
CONST STAKI NG, CRUSHED AGGR BA
NONMETALLI C CONDUI T, SCHEDULE
SAW NG EXI STI NG PAVEVENT

M SC

90001A SANI TARY SEVER, 150MM D
SDR- 35 PVC

M SC

90001B SANI TARY SEVER, 200WMM D
SDR- 35 PVC

M SC

90001C WATER SERVI CE, 50MM DI AM
K, COPPER

M SC

90001D WATER MAI N, 250MM DI AME
52 DUCTI LE | RON

M SC

90001E WATER MAI N, 200MM DI AME

20

TZTZZIQQPIZIZIQPQEIIZZZZIZE
2L

<

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
9370. 000 2. 880
1. 000 3000. 000
1. 000 6000. 000
15555. 000 0. 500
30378. 000 0. 100
19947. 000 0. 500
19. 000 10. 000
770. 000 2. 000
25812. 000 0.970
174. 000 2.150
12397. 000 0.970
1. 267 1000. 000
56. 000 27.000
251. 000 16. 250
2. 000 150. 000
2. 000 150. 000
26. 000 13. 000
35370. 000 0. 230
174. 000 0. 450
24.000 13. 000
2. 000 145. 000
2. 000 145. 000
13271. 000 1.750
13271. 000 1.750
68. 000 49. 000
402. 000 3. 250
9. 600 110. 000
319. 300 102. 000
23.100 167. 000
264. 100 111. 000
38. 000 103. 000

DI VI SI ON OF HI GHWAYS

3857.

29315.

3914.

70

10

00

Bl DDER NO 2

UNI T

105.

140.

115.

110.

Bl D PRI CE

. 000
145.
145.
. 650
. 650
25.
. 000
104.

000
000

000

000

000

000

000

000

3234.

30371.

4180.

00

50

00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

145.
145.

20.

165.

92.
144.
112.

107.

600

610

510

950

LETTI NG DATE: 10/12/99

3340.

29713.

4102.

49

89

10



Dat e 10/12/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 6
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 10/12/99

PROPOSAL: 19991012001

52 DUCTI LE | RON

90001 M SC M 18. 400 101. 000 1858. 40 92. 000 1692. 80 95. 370 1754. 81
90001F WATER MAI N, 150MM DI AME
52 DUCTI LE | RON

90002 M SC M 19. 000 275. 000 5225. 00 300. 000 5700. 00 275. 000 5225. 00
90002A MODULAR BLOCK GRAVITY W
90005 M SC EACH 11. 000 1500. 000 16500. 00 500. 000 5500. 00 2682. 890 29511.79

90005A SANI TARY SEVEER MANHOLE,
1.22 M I NSI DE DI AMETER

90005 M SC EACH 4. 000 1480. 000 5920. 00 2000. 000 8000. 00 1525. 360 6101. 44
90005B 2. 1M HYDRANT

90005 M SC EACH 2. 000 1140. 000 2280. 00 900. 000 1800. 00 1038. 020 2076. 04
90005C 250MM GATE VALVE & BOX

90005 M SC EACH 3. 000 870. 000 2610. 00 750. 000 2250. 00 735. 330 2205. 99
90005D 200MM GATE VALVE & BOX

90005 M SC EACH 5. 000 725. 000 3625. 00 600. 000 3000. 00 574. 320 2871. 60
90005E 150MM GATE VALVE & BOX

90005 M SC EACH 2. 000 2000. 000 4000. 00 2500. 000 5000. 00 1928. 250 3856. 50
90005F REROUTE MAI N AROUND | NL

90005 M SC EACH 2. 000 2500. 000 5000. 00 2500. 000 5000. 00 2144. 650 4289. 30
90005G WATER MAI N LOVAERI NG

90005 M SC EACH 7.000 300. 000 2100. 00 150. 000 1050. 00 107.910 755. 37
90005H ADJUST VALVE BOX

90005 M SC EACH 2. 000 750. 000 1500. 00 500. 000 1000. 00 1250. 040 2500. 08
90005J SALVAGED 1. 7M HYDRANT

90365 QWP, BASE COURSES MG 172343. 000 0. 210 36192. 03 0. 210 36192. 03 0. 210 36192. 03

90394 PROFI LOGRAPH LS 1. 000 4500. 000 4500. 00 8000. 000 8000. 00 8000. 000 8000. 00

90590 PI PE GRATES EACH 7.000 450. 000 3150. 00 1200. 000 8400. 00 450. 000 3150. 00

90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 44.000 37.000 1628. 00 50. 000 2200. 00 37.000 1628. 00

90786 CONSTRUCTI ON STAKI NG, CONCRETE M 625. 000 4.000 2500. 00 6. 500 4062. 50 2. 000 1250. 00

90907 POLYSTYRENE | NSULATI ON BOARD, M2 1201. 000 3. 000 3603. 00 6. 500 7806. 50 39. 000 46839. 00

20320 REMOVI NG OLD CULVERT, STATION LS 1. 000 3000. 000 3000. 00 3000. 000 3000. 00 3000. 000 3000. 00
2 + 167.20

62703 MJILCHI NG MG 125. 000 196. 000 24500. 00 180. 000 22500. 00 196. 000 24500. 00

90005 M SC EACH 8. 000 500. 000 4000. 00 3000. 000 24000. 00 500. 000 4000. 00

90005K MOBI LI ZATI ONS, RESI DENT
BUSI NESS ACCESS
90005 M SC EACH 20. 000 200. 000 4000. 00 300. 000 6000. 00 250. 000 5000. 00
90005L TEMPORARY STONE DI TCH
CHECKS, CLEANI NG

90006 M SC MG 30. 000 30. 000 900. 00 100. 000 3000. 00 15. 000 450. 00
90006A TEMPORARY STONE DI TCH C
90012 M SC 40M 603. 000 178. 200 107454. 60 178. 200 107454. 60 178. 200 107454. 60

90012A CRUSHED AGGREGATE BASE



Dat e 10/12/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 7
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 10/12/99
PROPOSAL: 19991012001
TRI MM NG

PROPCSAL TOTAL. ...... 6296572. 72 6663081. 80 6722714.51



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

19991012002

STATE PRQJECT(S): 5957-00-72
TYPE OF WORK:
EDWARD KRAEMER & SONS

LUNDA CONSTRUCTI ON COVMPANY
ZENI TH TECH., | NC

| TEM DESCRI PTI ON UNI T

I NC.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 22/ GRANT
STH 81 -
CTH U
GRANT COUNTY

COUNTY

PAGE:

LETTI NG DATE: 10/12/99

CTH N ROAD ( GRANT RI VER BRI DGE & APP

CLEARI NG

GRUBBI NG

REMOVI NG OLD CULVERT, STATI ON
1+927, LT

REMOVI NG OLD CULVERTS
REMOVI NG OLD BRI DGE, STATI ON
2+000, 15 M LT

REMOVI NG GUARDRAI L M
REMOVI NG BUI LDI NG, STATI ON
1+882

COVIVON EXCAVATI ON

ROCK EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B-22-179

COFFERDAMS

STRUCTURE BACKFI LL

FI NI SH NG ROADVWAY

CRUSHED AGGREGATE BASE COURSE
BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
CONCRETE MASONRY, BRI DGES
CONCRETE MASONRY, SEAL
PROTECTI VE SURFACE TREATNMENT
PRESTRESSED G RDER, | TYPE, 11
CONCRETE MASONRY, ENDWALLS

H GH STRENGTH BAR STEEL REI NF. KG
COATED H GH STR BAR STL REI NF, KG

0o

XRS50 Dondn

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

6. 000 500. 000 3000. 00

6. 000 500. 000 3000. 00

1. 000 500. 000 500. 00

1. 000 200. 000 200. 00

1. 000 17000. 000 17000. 00

42. 400 10. 000 424.00

1. 000 200. 000 200. 00

6597. 000 6.570 43342. 29

6379. 000 6.570 41910. 03

1. 000 8500. 000 8500. 00

1. 000 20000. 000 20000. 00

320. 000 10. 900 3488. 00

1. 000 800. 000 800. 00

3615. 000 11. 450 41391. 75

1590. 000 10. 450 16615. 50

405. 000 0. 800 324.00

750. 000 0. 500 375. 00

45. 000 165. 000 7425. 00

750. 000 35. 500 26625. 00

334. 000 448. 000 149632. 00

42. 400 175. 000 7420. 00

830. 000 2. 250 1867. 50

294. 000 235. 000 69090. 00

18. 000 675. 000 12150. 00

7890. 000 0. 950 7495. 50

24575. 000 1. 060 26049. 50

Bl DDER NO 2
UNI' T
Bl D PRI CE AMOUNT
500. 000 3000. 00
500. 000 3000. 00
500. 000 500. 00
200. 000 200. 00
44000. 000 44000. 00
9. 000 381. 60
200. 000 200. 00
6.570 43342. 29
6.570 41910. 03
21000. 000 21000. 00
32000. 000 32000. 00
10. 900 3488. 00
800. 000 800. 00
11. 450 41391. 75
10. 450 16615. 50
0. 800 324.00
0. 500 375. 00
165. 000 7425. 00
35. 500 26625. 00
320. 000 106880. 00
180. 000 7632. 00
1.500 1245. 00
220. 000 64680. 00
675. 000 12150. 00
1. 000 7890. 00
1.100 27032. 50

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
500. 000 3000. 00
500. 000 3000. 00
500. 000 500. 00
200. 000 200. 00
25000. 000 25000. 00
10. 000 424.00
200. 000 200. 00
6.570 43342. 29
6.570 41910. 03
6000. 000 6000. 00
21500. 000 21500. 00
25. 000 8000. 00
800. 000 800. 00
11. 450 41391. 75
10. 450 16615. 50
0. 800 324.00
0. 500 375. 00
165. 000 7425. 00
35. 500 26625. 00
400. 000 133600. 00
230. 000 9752. 00
2. 000 1660. 00
220. 000 64680. 00
675. 000 12150. 00
1.120 8836. 80
1. 200 29490. 00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012002

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

NON- LAM NATED ELASTOVERI C BEAR
STL PILE DEL & DRI VEN, HP 250M

TUBULAR RAI LI NG, TYPE F, STRUC LS
B-22-179

RUBBERI ZED MEMBRANE WATERPROOF M2
CULVERT PIPE, CLASS Ill, 450 MM
APRON ENDWALLS FOR CULVERT PI P EACH
Pl PE CATTLE PASS M

Rl PRAP MB
HEAVY RI PRAP MB
ANCHORAGES FOR STEEL PLATE BEA EACH
STEEL THRI E BEAM STRUCTURE APP M
STEEL PLATE BEAM GUARD, CLASS M
MARKER PCSTS FOR RI GHT OF WAY EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH
MOBI LI ZATI ON LS
SALVAGED TOPSO L e
MULCHI NG e
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED M
SILT FENCE, | NSTALLED M
SILT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON MAT, DELIVERED, CLASS M2
EROSI ON MAT, | NSTALLED, CLASS M2
FERTI LI ZER, TYPE B KG
SEEDI NG, TEMPORARY KG
SEEDI NG, M XTURE NO. 20 KG
SEEDI NG, M XTURE NO. 40 KG
SODDI NG e
WOOD POSTS, 100 X 100 MM X 3 M EACH
SIGNS, TYPE ||, REFLECTIVE e

FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

DAYS
DAYS
DAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
16. 000 40. 000
430. 000 62. 000
1. 000 19450. 000
12. 000 60. 000
23. 000 69. 000
4. 000 111. 000
46. 000 366. 000
54. 000 39. 000
315. 000 39. 000
1. 000 200. 000
40. 400 98. 430
83. 700 34. 280
22.000 36. 000
3. 000 1875. 000
1. 000 49000. 000
13000. 000 0. 600
14000. 000 0.120
60. 000 6. 000
60. 000 6. 000
800. 000 2. 960
800. 000 2. 490
1600. 000 0.010
2.000 200. 000
2.000 200. 000
1800. 000 0. 650
1800. 000 0. 650
550. 000 0.700
245. 000 7.710
195. 000 9. 480
35. 000 11. 000
110. 000 4.610
4.000 55. 000
1.120 210. 000
1. 000 255. 000
1. 000 300. 000
1500. 000 0. 350
2400. 000 0. 100
1900. 000 1. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

366.

. 600

120

. 000
. 000

960

. 490
. 010
. 000
. 000
. 650

650

. 700
. 710
. 480
. 000
. 610
. 000
. 000
. 000
. 000
. 350
. 100
. 000

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

366.

. 650

650

. 700
. 710
. 480
. 000
. 610
. 000
. 000
. 000
. 000
. 350
. 100
. 000

LETTI NG DATE: 10/12/99



Date 10/12/99

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 19991012002

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

10

LETTI NG DATE: 10/12/99

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

GEOTEXTI LE FABRI C, TYPE R e 150. 000 2.400
GEOTEXTI LE FABRI C, TYPE HR e 590. 000 3. 000
PAVEMENT MARKI NG, 100 WM PAIN M 1840. 000 0. 900
SAW NG EXI STI NG PAVEVENT M 13. 200 19. 680
M SC Me 50. 000 195. 000
90002A TEMPORARY SHORI NG

MARKER PCSTS, FLEXIBLE, FOR CU EACH 5. 000 40. 000

PROPCSAL TOTAL

692417.

7040009.

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
2. 400 360. 00
3.500 2065. 00
0. 900 1656. 00
15. 000 198. 00
280. 000 14000. 00
40. 000 200. 00
719216. 03



Dat e 10/12/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE:

CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

11
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 10/12/99

PROPOSAL: 19991012003 ***xx*x ALL Bl DS HAVE BEEN REJECTED *****

STATE PRQJIECT(S): 1060-05-74 LOCATI ON 40/ M LWAUKEE COUNTY
2100- 06- 82 N 35TH STREET
MENOVONEE RI VER VI ADUCT

M LWAUKEE COUNTY
TYPE OF WORK: HI GHWAY STRUCTURES



Dat e 10/12/99
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPCSAL: 19991012005
STATE PRQJECT(S): 1100- 10- 74
1100- 10- 76
1100-11- 94
1100- 11- 96

TYPE OF WORK:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

JAMES CAPE & SONS CO
PAYNE & DOLAN, | NC
THE ZI GNEGO COVPANI ES

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

| TEM ESTI MATED

NUVBER | TEM DESCRI PTI ON UNI'T QUANTI TY

20100 CLEARI NG S Y. 1375. 000

20101 CLEARI NG STA. 6. 000

20104 GRUBBI NG STA. 6. 000

20107 GRUBBI NG S Y. 1375. 000

20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
306+31

20352 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
336+12

20353 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
349+51

20354 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
356+80

20355 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
42+00

20356 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
46+53

20357 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
56+29

20358 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
240+93

20358 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
56+90

20401 REMOVI NG PAVEMENT S Y. 15582. 000

20404 REMOVI NG GUTTER L. F. 147. 000

20405 REMOVI NG CURB AND GUTTER L. F. 1847. 000

20406 REMOVI NG CONCRETE SI DEWALK S Y. 130. 900

20409 REMOVI NG SURFACE DRAI NS EACH 5. 000

20411 REMOVI NG GUARDRAI L L. F. 1684. 000

20412 REMOVI NG FENCE L. F. 772.000

20415 REMOVI NG CATCH BASI NS EACH 10. 000

Bl DDER NO 1

UNI T

BI D PRI CE

40000.

40000.

40000.

40000.

40000.

40000.

4000.

15000.

[En
o
ORPFPOOMADMOG

N
o

000

000

000

000

000

000

000

. 000
. 000
. 500
. 000
. 000
. 550
. 490
. 000

LOCATI ON 40/ M LWAUKEE
ZOO FREEWAY, USH 45, CAPITOL DR TO CTH Q SB

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE
4812. 50 3.500
1800. 00 300. 000
1800. 00 300. 000
4812. 50 3.500
65000. 00 65000. 000
40000. 00 40000. 000
40000. 00 40000. 000
40000. 00 40000. 000
40000. 00 40000. 000
40000. 00 40000. 000
40000. 00 40000. 000
4000. 00 4000. 000
15000. 00 15000. 000
77910. 00 5. 000
588. 00 4.000
8311. 50 4.500
785. 40 6. 000
500. 00 100. 000
2610. 20 2.500
1150. 28 2. 660
2000. 00 200. 000

USH 45

COUNTY

PACE: 15

LETTI NG DATE: 10/12/99

M LWAUKEE/ WAUKESHA COUNTI ES

40000.

40000.

40000.

40000.

4000.

15000.

77910.
588.
8311.
785.
500.
4210.
2053.
2000.

.00

00
00
00
00
00
00
00
00
50
40
00

52
00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
3.500 4812. 50
300. 000 1800. 00
300. 000 1800. 00
3.500 4812. 50
65000. 000 65000. 00
40000. 000 40000. 00
40000. 000 40000. 00
40000. 000 40000. 00
40000. 000 40000. 00
40000. 000 40000. 00
40000. 000 40000. 00
4000. 000 4000. 00
15000. 000 15000. 00
6. 000 93492. 00
10. 000 1470. 00
5. 000 9235. 00
12. 000 1570. 80
500. 000 2500. 00
1.550 2610. 20
1.490 1150. 28
200. 000 2000. 00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

20613

20614

20615

20616

20617

20801
20901
21302

21303

30404
30729
30822
40204
40501
41102
41506
41509
41510
41519

19991012005

| TEM DES!

REMOVI NG | NLETS

REMOVI NG PAVEMENT, BUTT JO NTS
REMOVI NG ASPHALTI C SURFACE, BU

CRI PTI ON

REMOVI NG ASPHALTI C SURFACE, M
REMOVI NG CONCRETE BASES
ABANDONI NG CULVERT PI PES

UNCLASSI FI ED EX
EXCAVATI ON FOR
B- 40- 216
EXCAVATI ON FOR
B- 40- 363
EXCAVATI ON FOR
B- 40- 365
EXCAVATI ON FOR
B- 40- 213
EXCAVATI ON FOR
B- 40- 346
EXCAVATI ON FOR
B- 40- 354
EXCAVATI ON FOR
B- 40- 350
EXCAVATI ON FOR
B- 40- 940
BORROW EXCAVATI
GRANULAR BACKF

FI NI SHI NG ROADWAY, PROJECT

1100- 10- 74

FI NI SHI NG ROADWAY, PROJECT

1100- 10- 76

CAVATI ON
STRUCTURES

STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES

ON
LL

BRI

BRI

BRI

BRI

BRI

BRI

BRI

BRI

CRUSHED AGCREGATE BASE COURSE

H E. S. CONCRETE BASE COURSE, 9 S.Y.
SPECI AL HE STRENGTH BASE PATCH S. Y.
ASPHALTI C MATERI AL
ASPHALTI C MATERI AL

ASPHALTI C SURFA
CONCRETE PAVEME
CONCRETE PAVEME
CONCRETE PAVEME

CE,
NT,
NT,
NT,

6- 1 NCH
9-1 NCH

10- 1 NCH
H E. S. CONCRETE PAVEMENT, 9-1IN

CONTRACT AND ESTI MATE ENG NEER

UNI T

S. Y.

TON

EACH
EACH
C.Y.

LS

LS

LS

LS

LS

LS

LS

LS

LS

TON

FOR TACK CO GAL.
FOR PLANT M TON
PATCHI NG

TON

S.Y
S. Y.
S. Y.
S.Y

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
17. 000 100. 000
456. 000 20. 000
183. 000 20. 000
33417. 000 8. 860
30. 000 145. 800
1. 000 1000. 000
24327. 000 8. 000
1. 000 40000. 000
1. 000 5000. 000
1. 000 5000. 000
1. 000 5000. 000
1. 000 5000. 000
1. 000 5000. 000
1. 000 5000. 000
1. 000 5000. 000
6555. 000 7.250
1600. 000 20. 000
1. 000 10000. 000
1. 000 10000. 000
19559. 000 9. 400
14906. 000 26. 160
1937. 000 71.190
98165. 000 1. 250
2184. 250 158. 000
234. 000 250. 000
11320. 000 23.790
1328. 000 35. 000
339. 000 40. 000
871. 000 37.500

DI VI SI ON OF HI GHWAYS

3660.
296074.
4374.
1000.
194616.
40000.

5000.
5000.
5000.
5000.
5000.
5000.
5000.

47523.
32000.
10000.

10000.

183854.
389940.
137895.
122706.
345111.
58500.
269302.
46480.
13560.
32662.

00

00

00

00

00

00

75

00

00

60

03
25

00
80

00
50

Bl DDER NO 2

UNI T
Bl D PRI CE

5000.

5000.

5000.

5000.

5000.

5000.

20000.

000

000

000

000

000

000

. 250
20.
20000.

000
000

000

. 400
26.
71.
. 250
158.
250.
23.
35.
40.
37.

160
190

000
000
790
000
000
500

5000.

5000.

5000.

5000.

5000.

47523.
32000.
20000.

20000.

183854.
389940.
137895.
122706.
345111.
58500.
269302.
46480.
13560.
32662.

.00

00
00
00
00
00
75
00
00
00
60

03
25

00
80

00
50

PAGE:

16

LETTI NG DATE: 10/12/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
300. 000 5100. 00
20. 000 9120. 00
20. 000 3660. 00
13. 750 459483. 75
145. 000 4350. 00
250. 000 250. 00
10. 750 261515. 25
40000. 000 40000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
16. 000 104880. 00
20. 000 32000. 00
20000. 000 20000. 00
20000. 000 20000. 00
10. 000 195590. 00
30. 000 447180. 00
85. 000 164645. 00
1. 250 122706. 25
158. 000 345111. 50
250. 000 58500. 00
27. 000 305640. 00
42.000 55776. 00
47.000 15933. 00
47.000 40937. 00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

50235

50236

50250
50251
50252
50253
50254
50261
50265
50303
50305
50309
50311
50409
50504
50511
50601
50606
50626
50627
50631
50632
50633
50634

19991012005

| TEM DESCRI PTI ON

H E. S. CONCRETE PAVEMENT, 10-1
H E. S. CONCRETE PAVEMENT, 12-1

PAVEMENT TI ES
DOVEL BARS

CONCRETE MASONRY
EXPANSI ON DEVI CE

B- 40- 363

EXPANSI ON DEVI CE

B- 40- 365

EXPANSI ON DEVI CE

B- 40- 436

EXPANSI ON DEVI CE

B- 40- 350

EXPANSI ON DEVI CE

B- 40- 940

CONC MASONRY ANCHORS
CONC MASONRY ANCHORS
CONC MASONRY ANCHORS
CONC MASONRY ANCHORS
CONC MASONRY ANCHORS
CONC MASONRY ANCHORS

CONCRETE SURFACE DRAI NS
CONCRETE PAVEMENT APPROACH SLA

BRI DGES
STRUCTURE

STRUCTURE
STRUCTURE
STRUCTURE
STRUCTURE
TYPE
TYPE
TYPE
TYPE

TYPE
TYPE

nwrrrer

PROTECTI VE SURFACE TREATMENT

PRESTRESSED G RDER,
PRESTRESSED G RDER,
PRESTRESSED G RDER,
PRESTRESSED G RDER
CONCRETE MASONRY, ENDWALLS

TYPE, 36
TYPE, 45
TYPE, 70
BOX TYPE,

Hl GH STRENGTH BAR STEEL REl NF.

COATED HI GH STR BAR STL REI NF
STRUCTURAL CARBON STEEL

HI GH STRENGTH STRUCTURAL STEEL

NON- LAM NATED ELASTOVERI C BEAR

LAM NATED ELASTOVERI C BEARI NG

VELDED STUD SHEAR CONNECTORS
VELDED STUD SHEAR CONNECTORS
VELDED STUD SHEAR CONNECTORS
VELDED STUD SHEAR CONNECTORS

CONTRACT AND ESTI MATE ENG NEER

UNI T

S. Y.
S.Y.

LS

EACH
EACH
EACH
EACH

EACH

orrero
<Tmmm

LB.
LB.
LB.
LB.
EACH
EACH
EACH
EACH
EACH
EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
71. 000 45. 000 3195. 00
8099. 000 34.170 276742. 83
7.000 500. 000 3500. 00
770. 000 90. 000 69300. 00
3127. 000 5. 950 18605. 65
930. 000 7. 950 7393. 50
3756. 000 375.000 1408500. 00
1. 000 5000. 000 5000. 00
1. 000 5000. 000 5000. 00
1. 000 5000. 000 5000. 00
1. 000 5000. 000 5000. 00
1. 000 5000. 000 5000. 00
376. 000 7.000 2632. 00
736. 000 8. 000 5888. 00
12. 000 20. 000 240. 00
68. 000 20. 000 1360. 00
128. 000 20. 000 2560. 00
216. 000 5. 000 1080. 00
9031. 000 1. 300 11740. 30
151. 000 65. 000 9815. 00
281. 000 70. 000 19670. 00
2203. 000 88. 000 193864. 00
1741. 000 128. 000 222848. 00
13. 000 1000. 000 13000. 00
106860. 000 0. 480 51292. 80
636610. 000 0. 530 337403. 30
31830. 000 1.550 49336. 50
122700. 000 1.550 190185. 00
98. 000 50. 000 4900. 00
49. 000 375. 000 18375. 00
3454. 000 2. 350 8116. 90
456. 000 2.500 1140. 00
1128. 000 2.750 3102. 00
1488. 000 3. 000 4464. 00

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
45. 000 3195. 00
34.170 276742. 83
500. 000 3500. 00
90. 000 69300. 00
5. 950 18605. 65
7. 950 7393. 50
375. 000 1408500. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
7.000 2632. 00
8. 000 5888. 00
20. 000 240. 00
20. 000 1360. 00
20. 000 2560. 00
5. 000 1080. 00
1. 300 11740. 30
65. 000 9815. 00
70. 000 19670. 00
88. 000 193864. 00
128. 000 222848. 00
450. 000 5850. 00
0. 480 51292. 80
0. 530 337403. 30
1.550 49336. 50
1.550 190185. 00
50. 000 4900. 00
375. 000 18375. 00
2. 350 8116. 90
2.500 1140. 00
2.750 3102. 00
3. 000 4464. 00

PAGE:

17

LETTI NG DATE: 10/12/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
52. 000 3692. 00
40. 000 323960. 00
1000. 000 7000. 00
125. 000 96250. 00
5. 000 15635. 00
10. 000 9300. 00
375.000 1408500. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
7.000 2632. 00
8. 000 5888. 00
20. 000 240. 00
20. 000 1360. 00
20. 000 2560. 00
5. 000 1080. 00
1.300 11740. 30
65. 000 9815. 00
70. 000 19670. 00
88. 000 193864. 00
128. 000 222848. 00
1000. 000 13000. 00
0. 480 51292. 80
0. 530 337403. 30
1.550 49336. 50
1.550 190185. 00
50. 000 4900. 00
375. 000 18375. 00
2. 350 8116. 90
2.500 1140. 00
2.750 3102. 00
3. 000 4464. 00



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPOSAL: 19991012005

ER

UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

18

LETTI NG DATE: 10/12/99

| TEM

NUMBER | TEM DESCRI PTI ON

50640 STEEL DI APHRAGMVS, STRUCTURE
B- 40- 216

50641 STEEL DI APHRAGMVS, STRUCTURE
B- 40- 354

50642 STEEL DI APHRAGMVS, STRUCTURE
B- 40- 350

50650 FI XED BEARI NG ASSEMBLI ES, STRU
B- 40- 363

50651 FI XED BEARI NG ASSEMBLI ES, STRU
B- 40- 365

50652 FI XED BEARI NG ASSEMBLI ES, STRU
B- 40- 346

50653 FI XED BEARI NG ASSEMBLI ES, STRU
B- 40- 940

50660 EXPANSI ON BEARI NG ASSEMBLI ES
B- 40- 365

50915 CONCRETE SURFACE REPAI R

51030 CIP CONC PILING DELIV & DRI VE

51121 STL PILING DELIV & DRI VEN, HP

51210 TEMPORARY STEEL SHEET PI LI NG

51605 RUBBERI ZED MEMBRANE WATERPROOF

51706 PAI NTI NG, EPOXY SYSTEM STRUCT
B- 40- 363

51707 PAI NTI NG, EPOXY SYSTEM STRUCT
B- 40- 365

51708 PAI NTI NG, EPOXY SYSTEM STRUCT
B- 40- 346

51709 PAI NTI NG, EPOXY SYSTEM STRUCT
B- 40- 940

52103 CORRUGATED STEEL CULVERT PI PE
52104 CORRUGATED STEEL CULVERT PI PE
52147 STL APRON ENDW. FOR CLVRT PI PE
52148 STL APRON ENDW. FOR CLVRT PI PE
52201 RCCP, CL |11, 12-1NCH
52205 RCCP, CL |11, 24-1NCH

52260 RCCP, APRON ENDWALLS, 12-1NCH
60113 CONCRETE GUTTER 24-1 NCH

60124 CONCRETE CURB AND GUTTER, 31-1
60160 CONCRETE CURB AND GUTTER, 36-1

EACH

EACH

EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
32. 000 650. 000
4. 000 600. 000
3. 000 600. 000
1. 000 600. 000
9. 000 600. 000
1. 000 600. 000
4. 000 600. 000
9. 000 800. 000
444,000 40. 000
2244.000 18. 000
6303. 000 17. 000
4520. 000 6. 000
121. 000 20. 000
1. 000 4678. 000
1. 000 6046. 000
1. 000 2511. 000
1. 000 5377. 000
18. 000 60. 000
16. 000 60. 000
1. 000 250. 000
1. 000 300. 000
53. 000 55. 000
2629. 000 50. 000
6. 000 500. 000
1008. 000 9. 000
20. 000 20. 000
7476. 000 10. 110

20800

2400.
1800.
600.
5400.
600.
2400.
7200.
17760.
40392.
107151.
27120.
2420.
4678.
6046.
2511.
5377.

1080.

960
250
300
2915
131450
3000
9072
400.
75582

.00

00

00

00

00

00

00

00

00
00
00
00
00
00

00

00

00

00
.00
.00
.00
.00
.00
.00
.00
00
. 36

650. 000
600. 000
600. 000
600. 000
600. 000
600. 000
600. 000
800. 000

40. 000
18. 000
17. 000
6. 000
20. 000
4678. 000

6046. 000
2511. 000
5377. 000

60. 000
60. 000
250. 000
300. 000
55. 000
50. 000
500. 000
9. 000
20. 000
10. 110

600.

5400.

600.

2400.

7200.

17760
40392.
107151.
27120.
2420.
4678.

6046.

2511.

5377.

1080.
960.
250.
300.

2915.

131450.

3000.

9072.

00

00

00

00

00

00
00
00
00
00
00

00

00

00

00
00
00
00
00
00
00
00

400. 00

75582.

36

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
650. 000 20800. 00
600. 000 2400. 00
600. 000 1800. 00
600. 000 600. 00
600. 000 5400. 00
600. 000 600. 00
600. 000 2400. 00
800. 000 7200. 00
40. 000 17760. 00
18. 000 40392. 00
17. 000 107151. 00
6. 000 27120. 00
20. 000 2420. 00
4678. 000 4678. 00
6046. 000 6046. 00
2511. 000 2511. 00
5377. 000 5377.00
206. 000 3708. 00
231. 000 3696. 00
200. 000 200. 00
250. 000 250. 00
77.000 4081. 00
122. 000 320738. 00
300. 000 1800. 00
10. 000 10080. 00
24.000 480. 00
13. 000 97188. 00



Dat e 10/12/99
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PACE: 19

LETTI NG DATE: 10/12/99

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED
PROPOSAL: 19991012005
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
60204 CONCRETE SI DEWALK, 4-1 NCH S. F. 495. 000 4.000 1980. 00 4. 000 1980. 00
60205 CONCRETE SI DEWALK, 5-1 NCH S. F. 6560. 000 3. 000 19680. 00 3. 000 19680. 00
60302 CONCRETE BARRI ER, SI NGLE-FACED L. F. 2014. 800 29. 580 59597. 78 29. 580 59597. 78
60303 CONCRETE BARRI ER, DOUBLE- FACED L. F. 1008. 000 21. 240 21409. 92 21. 240 21409. 92
60305 TEMP PRECAST CONC BARR, CONTR L.F. 7105. 000 7.000 49735. 00 7.000 49735. 00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 12060. 000 3. 000 36180. 00 3. 000 36180. 00
60404 SLOPE PAVI NG CONCRETE S Y. 803. 000 25. 000 20075. 00 25. 000 20075. 00
60405 SLOPE PAVI NG CRUSHED AGGREGAT S.Y. 1310. 000 17. 000 22270. 00 17. 000 22270. 00
60601 RI PRAP CY. 19. 000 69. 000 1311. 00 70. 000 1330. 00
60602 HEAVY RI PRAP CY. 434. 000 35. 000 15190. 00 35. 000 15190. 00
61110 MANHOLES, TYPE 1 EACH 33. 000 1200. 000 39600. 00 1200. 000 39600. 00
61121 |INLETS, TYPE 1 EACH 5. 000 1000. 000 5000. 00 1000. 000 5000. 00
61129 RECONSTRUCTI NG | NLETS EACH 16. 000 800. 000 12800. 00 800. 000 12800. 00
61147 | NLETS, TYPE 2 EACH 16. 000 800. 000 12800. 00 800. 000 12800. 00
61151 MANHOLE COVERS, TYPE J EACH 10. 000 300. 000 3000. 00 300. 000 3000. 00
61162 | NLET COVERS, TYPE B EACH 4. 000 385. 000 1540. 00 385. 000 1540. 00
61170 | NLET COVERS, TYPE M5 EACH 3. 000 320. 000 960. 00 320. 000 960. 00
61175 | NLET COVERS, TYPE X EACH 1. 000 400. 000 400. 00 400. 000 400. 00
61176 | NLET COVERS, TYPE V EACH 17. 000 400. 000 6800. 00 400. 000 6800. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 2. 000 400. 000 800. 00 400. 000 800. 00
61198 SALVAGED | NLET COVERS EACH 14. 000 200. 000 2800. 00 200. 000 2800. 00
61201 PI PE UNDERDRAI N, 6-1NCH L. F. 358. 000 5. 000 1790. 00 5. 000 1790. 00
61211 PI PE UNDERDRAI N, UNPERFCRATED, L.F. 56. 000 20. 000 1120. 00 20. 000 1120. 00
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 1. 000 250. 000 250. 00 500. 000 500. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 634. 000 29. 000 18386. 00 33. 000 20922. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 6005. 000 9. 390 56386. 95 12. 000 72060. 00
61411 STEEL PLATE BEAM MEDI AN GUARD L. F. 264. 000 20. 000 5280. 00 28. 000 7392. 00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 5. 000 499. 500 2497.50 525. 000 2625. 00
61424 PORTABLE CRASH CUSHI ONS EACH 3. 000 4950. 000 14850. 00 4950. 000 14850. 00
61425 PORTABLE CRASH CUSHI ONS, DELIV EACH 8. 000 2450. 000 19600. 00 2450. 000 19600. 00
61426 PORTABLE CRASH CUSHI ONS, | NSTA EACH 16. 000 2450. 000 39200. 00 2450. 000 39200. 00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 9. 000 50. 000 450. 00 50. 000 450. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 20. 000 1849. 000 36980. 00 2000. 000 40000. 00
61612 CHAIN LINK FENCE, 6 FT. L. F. 650. 000 9. 500 6175. 00 10. 400 6760. 00
61620 CHAIN LI NK FENCE, GATES, EACH 1. 000 600. 000 600. 00 532. 000 532. 00
3-FT, 6-1NCH
61620 CHAIN LI NK FENCE, GATES, EACH 2.000 625. 000 1250. 00 550. 500 1101. 00
6- FEET
61910 MOBI LI ZATI ON LS 1. 000 1296500.000 1296500.00 1361500. 000 1361500. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
5. 000 2475. 00
4. 000 26240. 00
37.000 74547. 60
48. 000 48384. 00
7. 000 49735. 00
3. 000 36180. 00
25. 000 20075. 00
17. 000 22270. 00
69. 000 1311. 00
35. 000 15190. 00
1600. 000 52800. 00
900. 000 4500. 00
750. 000 12000. 00
800. 000 12800. 00
225. 000 2250. 00
250. 000 1000. 00
220. 000 660. 00
400. 000 400. 00
275. 000 4675. 00
375. 000 750. 00
175. 000 2450. 00
15. 000 5370. 00
30. 000 1680. 00
250. 000 250. 00
29. 000 18386. 00
9. 390 56386. 95
20. 000 5280. 00
499. 500 2497.50
4950. 000 14850. 00
2450. 000 19600. 00
2450. 000 39200. 00
50. 000 450. 00
1849. 000 36980. 00
9. 500 6175. 00
600. 000 600. 00
625. 000 1250. 00
1920000. 000 1920000. 00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012005

| TEM
NUMBER

ASPHALTI C SHOULDER RUMBLE STRI
ASPHALTI C FLUMES

WATER

TOPSO L

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
EROCSI ON MAT, DELIV, CLASS |11
ERCSI ON MAT, | NSTLD, CLASS I11
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 30
SODDI NG

WATERI NG SODDED AREAS

DELI NEATOR POSTS

WOOD POSTS, 4X6-1NCH X 18- FT.
WOOD POSTS, 4X6-1NCH X 20- FT.
HI GH- STRENGTH STRUCT STEEL, S
CONCRETE MASONRY, SI GN SUPPORT
BAR STEEL REI NFORCEMENT, SI GN

HI GH- STRNGTH BAR STL REINF, S
SIGNS, TYPE |
SIGNS, TYPE ||, REFLECTIVE

MOVI NG SI GNS, TYPE

MOVI NG SI GNS, TYPE |

REMOVI NG SI GNS, TYPE |
REMOVI NG SI GNS, TYPE |1
REMOVI NG SMALL SI GN SUPPORTS
REMOVI NG STRUCTURAL STEEL SIGN
REVI SI NG SI GNS, TYPE |

SI GN BRDG SNGL PCLE SGN SUP 2
SI GN BRI DGE, CANTI LEVERED, STR
S-40- 352

CONTRACT AND ESTI MATE ENG NEER

L. F.
S.Y.

rrrod V>U7U7§

=

EACH

LS
LS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
45496. 000 0. 250
6. 000 100. 000
592. 000 30. 000
13720. 000 3. 000
29582. 000 2. 000
42500. 000 0.120
571. 000 3. 750
571. 000 4.090
15126. 000 0. 890
15126. 000 0.920
2093. 000 0. 090
17. 000 100. 000
16. 000 150. 000
8640. 000 0. 930
8640. 000 0.790
256. 000 6. 950
256. 000 6. 000
27.100 27.490
655. 000 4.990
205. 000 3. 330
23. 000 20. 000
40. 000 12. 000
37. 000 54. 000
69. 000 62. 000
24821. 000 1.320
62. 000 444,000
1806. 000 1.280
3920. 000 1.320
4538. 500 18. 860
1113. 300 11. 990
10. 000 452. 000
56. 000 27.000
23. 000 150. 000
21. 000 19. 000
67.000 30. 000
26. 000 345. 000
3. 000 350. 000
1. 000 14200. 000
1. 000 18700. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

. 000
. 500
. 500
. 750

250

. 000
. 000
125.
. 000
. 000

135.

500.
13500.
18250.

000

000
000
000
000

.00
100

PAGE
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LETTI NG DATE: 10/12/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
0. 250 11374. 00
100. 000 600. 00
20. 000 11840. 00
2. 600 35672. 00
2. 600 76913. 20
0.120 5100. 00
3.750 2141. 25
4.090 2335. 39
0. 890 13462. 14
0.920 13915. 92
0. 090 188. 37
100. 000 1700. 00
150. 000 2400. 00
0. 930 8035. 20
0.790 6825. 60
6. 950 1779. 20
6. 000 1536. 00
27. 490 744. 98
4.990 3268. 45
3. 330 682. 65
20. 000 460. 00
22. 000 880. 00
68. 000 2516. 00
77.000 5313. 00
1.320 32763. 72
444,000 27528. 00
1.280 2311. 68
1.320 5174. 40
18. 860 85596. 11
11. 990 13348. 47
452. 000 4520. 00
27. 000 1512. 00
150. 000 3450. 00
19. 000 399. 00
30. 000 2010. 00
245. 000 6370. 00
350. 000 1050. 00
14200. 000 14200. 00
18700. 000 18700. 00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012005

| TEM
NUMBER

64181

64182

64310
64311
64313
64318
64321
64323
64326
64327
64343
64503
64505
64602
64618
64635
64642
64710
64734
64738
64742
64758
64770
64774
64790
64901
64904
64908
64916
64921
65020

| TEM DESCRI PTI ON

SI GN BRI DGE, CANTI LEVERED, STR
S-67-1

SI GN BRI DGE, CANTI LEVERED, STR
S-40- 353

SI GN BRI DGE, CANTI LEVERED, STR
S-67-2

OVERHEAD SI GN SUPPORT, STRUCTU
S-40-272

OVERHEAD SI GN SUPPORT, STRUCTU
S-67-237

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFFI C CONTROL, DETOUR, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH
PVMI' MRKNG, DI AGONAL, 24-1 NCH
PAVEMENT MARKI NG, | SLAND NOSE
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- 1 N REMOV
TEMP PVMI' MRKNG, DI AG 12-IN R
TEMP PVMI' MRKNG, RAI SED MARKER
CONST STAKI NG, CRUSHED AGGR BA

CONTRACT AND ESTI MATE ENG NEER

UNI T

LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S. F.

DAYS
S. Y.

prrogoorrorroe
PQMMITIMOTMTQOOQMMOMTX

rrer

a

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 18820. 000
1. 000 18400. 000
1. 000 18700. 000
1. 000 8880. 000
1. 000 8742. 000
661. 000 15. 000
306. 000 50. 000
168865. 000 0. 230
7587. 000 0. 500
6618. 000 0. 100
17961. 000 0. 150
20398. 000 0. 500
810. 000 8. 500
34398. 000 0. 300
3998. 000 2.500
38. 000 3. 950
95995. 000 0. 860
12103. 000 1. 050
925. 000 46. 600
1820. 000 1. 000
164. 000 8. 000
3. 000 150. 000
1. 000 215. 000
5. 000 155. 000
3. 000 160. 000
2860. 000 4.500
1439. 000 9. 000
3. 000 110. 000
6283. 000 0. 250
47595. 000 0. 900
8835. 000 1. 800
300. 000 2.700
974. 000 2. 000
142. 500 70. 000

DI VI SI ON OF HI GHWAYS

8880.

8742.

9915.
15300.
38838.

3793.

661.

2694.

10199.
6885
103109.

9995.

150.
82555.
12708.
43105.
1820.
1312.
450.
215.
775.
480.
12870.
12951.
330.

1570.
42835.
15903.

810.

1948.

9975.

00

00

00
00
95
50
80

00
00

00
10
70
15
00

00
00

00
00

00
00
75
50
00

00
00

Bl DDER NO 2

UN

T

Bl D PRI CE

18500

18000.

18250.

9800.

10500.

15
50

0.

. 000
000
000
000
000
. 000

. 000
230

0. 500

©®ooo

@ROPOWNO

100
. 150
. 500
500
300
500
000
860
050
600
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 250
. 900
800
700
000
. 000

9800.

10500.

9915.
15300.
38838.

3793.

661.

2694.

10199.
6885
10319.

9995.

114.
82555.
12708.
43105.
1820.
1312.
450.
215.
775.
480.
12870.
12951.
330.

1570.
42835.
15903.

810.

1948.

3562.

00

00

00
00
95
50
80

00
00

00
00
70
15
00

00
00

00
00

00
00
75
50
00

00
50

PAGE:
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Bl DDER NO 3

UN

Bl D PRI CE

18820

18400.

18700.

8880.

8742.

15
50

0.

T

. 000
000
000
000
000
. 000

. 000
230

0. 500

N
OFPPPOWWO

150.
215.
155.
160.

110.

Yooo

ONNRF OO

100
150
500
500
300
000
950
860
050
000
. 000
. 000
000
000
000
000
. 500
. 000
000
250
. 900
. 800
. 700
. 000
. 000

LETTI NG DATE: 10/12/99

8880.

8742.

9915.
15300.
38838.

3793.

661.

2694.

10199.
6885.
10319.
11994.
150.
82555.
12708.
37925.
1820.
1312.
450.
215.
775.
480.
12870.
12951.
330.

1570.
42835.
15903.

810.

1948.

9975.

00

00

00
00
95
50
80

00
00

00
10
70
15
00

00
00

00
00

00
00
75
50
00

00
00



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991012005

| TEM
NUMBER

CONST STAKING, CURB, GUTTER, AL
NONMETALLI C CONDUI T, SCHEDULE L.
NONMVETALLI C CONDUI T, SCHEDULE L.
NONMETALLI C CONDUI T, SCHEDULE L.
CONDUI T, SPECI AL, 2-1NCH
CONDUI T, SPECI AL, 3-1NCH
LOOP DETECTOR CONDUI T
LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1NCH EA

PULL BOXES, STEEL, GROUNDED, 2 EACH

CONCRETE BASES, TYPE 1 EACH
CONCRETE BASES, TYPE 2 EACH
CONCRETE BASES, TYPE 5 EACH
CONCRETE BASES, TYPE 7 EACH
CONCRETE BASES, TYPE 8 EACH

CONCRETE CONTROL CABI NET BASES EACH
CONC CNTRL CABI NET BASES, TYPE EACH

TRNSFRMR BASE STD, 11 1/2-IN B
TRNSFRVR BASE BRKAWAY, 15-17 |
CABLE I N DUCT, 2 CONDUCTOR, NO
CABLE I N DUCT, 4 CONDUCTOR, NO
CABLE I N DUCT, 4 CONDUCTOR, NO
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 19 CONDUCT
COVMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE LS
ELEC SERV MAI N LUGS ONLY METER LS
LOCATI ON HL-67- PG

U e

@

2
2

LU L L UL LU UL U e

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
10067. 000 1. 000
9997. 000 4.500
20. 000 4.750
7300. 000 5. 000
374. 000 16. 000
889. 000 18. 000
3478. 000 4.000
2770. 000 14. 000
18. 000 400. 000
11. 000 410. 000
16. 000 370. 000
2. 000 410. 000
1. 000 450. 000
38. 000 450. 000
4. 000 500. 000
1. 000 570. 000
1. 000 575. 000
1. 000 210. 000
46. 000 290. 000
120. 000 4.000
450. 000 4.500
2237. 000 5. 000
1865. 000 1. 250
734. 000 1.500
2346. 000 1.750
1550. 000 2. 000
185. 000 1. 200
19061. 000 0. 500
41952. 000 0. 500
10858. 000 0. 550
14781. 000 0. 600
10765. 000 0. 750
18818. 000 0. 800
7048. 000 0. 850
75. 000 0. 900
25859. 000 1. 200
12594. 000 0. 500
1. 000 600. 000
1. 000 650. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

370.
410.
450.
450.
500.
570.
575.
210.
. 000
. 000
. 500
. 000
. 250
. 500
. 750
. 000
. 200
. 500
. 500
. 550
. 600
. 750
. 800
. 850
. 900
. 200
. 500
. 000
. 000

N
(o]
OFRPO0OO0OO0OO0CO0OO0O0CORNRFRPRPRFRLPUOUMDMO

(o))
a1 o
o o

Bl D PRI CE

000
000
000
000
000

.00
100

PAGE
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Bl DDER NO 3
UNI T
Bl D PRI CE

370.
410.
450.
450.
500.
570.
575.
210.
. 000
. 000
. 500
. 000
. 250
. 500
. 750
. 000
. 200
. 500
. 500
. 550
. 600
. 750
. 800
. 850
. 900
. 200
. 500
. 000
. 000

N
©
OFRPO0OO0OO0OO0CO0OO0O0CORNRFRPRPRFRPUOMDMO

(o))
a1 o
o o

000
000
000
000
000

LETTI NG DATE: 10/12/99



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012005

| TEM
NUMBER

65948

65949

65950

65951

65965

65966

65967

65968

65970

65971

| TEM DESCRI PTI ON

POLES, TYPE
POLES, TYPE
LUM NAI RES, UTI LI TY,
LUM NAI RES, UTI LI TY,
LUM NAI RES, UTI LI TY,
LUM NAI RES, UTI LI TY,

mm~

150 WATTS
200 WATTS
310 WATTS
400 WATTS

LUM NAI RES, UNDERDECK, 150 WAT
LUM NAI RES, SI GN LI GHATI NG

LUM NAI RE ARMS, SI NGLE MEMBER
LUM NAI RE ARMS, SI NGLE MEMBER
LUM NAI RE ARMS, SI NGLE MEMBER
LUM NAI RE ARMS, SI NGLE MEMBER
LUMNR ARMS TRUSS TYP 6-1 N CLMP

SI GN LI GHTI NG,
S-40- 352

SI GN LI GHTI NG,
S-40- 353

SI GN LI GHTI NG,
S-40- 238

SI GN LI GHTI NG,
S-40- 239

SI GN LI GHTI NG,
S-67-001

SI GN LI GHTI NG,
S-67-002

SI GN LI GHTI NG,
S-67-208

UNDERDECK LI GHTI NG
B- 40- 360

UNDERDECK LI GHTI NG
B- 40- 369

UNDERDECK LI GHTI NG
B- 40- 346

UNDERDECK LI GHTI NG
B- 40- 350

UNDERDECK LI GHTI NG
B-67- 035/ 198
UNDERDECK LI GHTI NG
B- 66- 030

CONTRACT AND ESTI MATE ENG NEER

UNI T

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
42.000 1055. 000
5. 000 1650. 000
32. 000 1005. 000
6. 000 185. 000
28. 000 185. 000
180. 000 189. 000
39. 000 190. 000
18. 000 370. 000
10. 000 610. 000
128. 000 120. 000
5. 000 120. 000
87. 000 155. 000
37. 000 165. 000
4. 000 370. 000
1. 000 1200. 000
1. 000 1200. 000
1. 000 1200. 000
1. 000 1200. 000
1. 000 1200. 000
1. 000 1200. 000
1. 000 1200. 000
1. 000 1450. 000
1. 000 900. 000
1. 000 1450. 000
1. 000 1450. 000
1. 000 1450. 000
1. 000 1450. 000

DI VI SI ON OF HI GHWAYS

1200.

1200.

1200.

1200.

1450.

900.

1450.

1450.

1450.

1450.

.00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T

1200.

1200.

1200.

1200.

1200.

1200.

1450.

900.

1450.

1450.

1450.

1450.

Bl D PRI CE

000
000

000

000

000

000

000

000

000

000

000

000

000

000

1200.

1200.

1200.

1200.

1450.

900.

1450.

1450.

1450.

1450.

.00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

1200.

1200.

1200.

1200.

1200.

1200.

1450.

900.

1450.

1450.

1450.

1450.

.000
1000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 10/12/99

1200.

1200.

1200.

1200.

1450.

900.

1450.

1450.

1450.

1450.

.00

00

00

00

00

00

00

00

00

00

00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012005

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON UNI T

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A FTMS DOCUMENTATI ON, PRO
1100- 11- 96

M SC

90004AA STRUCTURE REPAI NTI NG
STRUCTURE B- 40- 248

M SC

90004AAA FTMS DOCUMENTATI ON, P
1100- 11- 94

M SC

90004B FTMS FI ELD SYSTEM | NTEG
PROJECT 1100- 11- 96

M SC

90004BB STRUCTURE REPAI NTI NG
STRUCTURE B- 40- 249

M SC

90004BBB FTMS FI ELD SYSTEM I NT
PROJECT 1100- 11- 94

M SC

90004C FI ELD OFFI CE, TYPE D

M SC

90004CC STRUCTURE REPAI NTI NG
STRUCTURE B- 40- 365

M SC

90004D TRAFFI C SI GNALS, USH 45
AND HAMPTON AVE

M SC

90004DD STRUCTURE REPAI NTI NG
STRUCTURE B- 66- 30

M SC

90004E REMOVE TEMPORARY LI GHTI
CSE 25)

M SC

90004EE STRUCTURE REPAI NTI NG
STRUCTURE B- 67- 137

M SC

90004F REMOVE TEMPORARY LI GHTI
TO CDP 20)

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED

LS 1.

LS 1.

LS 1.

LS 1.

LS 1.

LS 1.

LS 1.

LS 1.

LS 1.

LS 1.

LS 1.

LS 1.

000

000

000

000

000

000

000

000

000

000

000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1

UNI T

1500.

9300.

1600.

7900.

12000.

2400.

8500.

2800.

2500.

200.

2500.

QUANTITY BID PRI CE

000

000

000

000

000

000

000

000

000

000

000

1500.

9300.

1600.

7900.

12000.

2400.

8500.

2800.

2500.

200.

2500.

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

1
1250.

1600.

1500.

9300.

1600.

7900.

20000.

2400.

8500.

2800.

2500.

200.

2500.

750
000

000

000

000

000

000

000

000

000

000

000

000

000

1500.

9300.

1600.

7900.

20000.

2400.

8500.

2800.

2500.

200.

2500.

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

1
1250.

1600.

1500.

9300.

1600.

7900.

17000.

2400.

8500.

2800.

2500.

200.

2500.

750
000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 10/12/99

1500.

9300.

1600.

7900.

17000.

2400.

8500.

2800.

2500.

200.

2500.

00

00

00

00

00

00

00

00

00

00

00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012005

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PACE: 25

LETTI NG DATE: 10/12/99

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON UNI T
M SC LS
90004FF STRUCTURE REPAI NI TNG,
STRUCTURE B- 67- 198
M SC LS
90004G REMOVE TEMPORARY LI GHTI
TO DSE16)
M SC LS

90004GG CONTAI NMENT AND COLLEC
WASTE MAT' L, OVERCOAT PREP., B
M SC

90004H ELECTRI CAL WORK, STRUCT
B- 40- 216

M SC

90004HH CONTAI NMENT AND COLLEC
WASTE MAT' L, OVERCOAT PREP., B
M SC

90004J ELECTRI CAL WORK, STRUCT
B- 40- 363

M SC

90004JJ CONTAI NMENT AND COLLEC
WASTE MAT' L, OVERCOAT PREP., B
M SC

90004K ELECTRI CAL WORK, STRUCT
B- 40- 365

M SC

90004KK CONTAI NMENT AND COLLEC
WASTE MAT' L, OVERCOAT PREP., B
M SC

90004L ELECTRI CAL WORK, STRUCT
B- 40- 213

M SC

90004LL CONTAI NMENT AND COLLEC
WASTE MAT' L, OVERCOAT PREP., B
M SC

90004M ELECTRI CAL VWORK, STRUCT
B- 40- 346

M SC

90004 MM CONTAI NMENT AND COLLEC
WASTE MAT' L, OVERCOAT PREP., B

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 1600. 000
1. 000 2500. 000
1. 000 1600. 000
1. 000 15600. 000
1. 000 1600. 000
1. 000 650. 000
1. 000 2400. 000
1. 000 16700. 000
1. 000 2800. 000
1. 000 14600. 000
1. 000 200. 000
1. 000 8900. 000
1. 000 1600. 000

1600.

15600.

1600.

650.

2400.

16700.

2800.

14600.

200.

8900.

1600.

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI' T
Bl D PRI CE AMOUNT
1600. 000 1600. 00
2500. 000 2500. 00
1600. 000 1600. 00
15600. 000 15600. 00
1600. 000 1600. 00

650. 000 650. 00
2400. 000 2400. 00
16700. 000 16700. 00
2800. 000 2800. 00
14600. 000 14600. 00

200. 000 200. 00
8900. 000 8900. 00
1600. 000 1600. 00

Bl DDER NO 3

UNI' T
Bl D PRI CE AMOUNT
1600. 000 1600. 00
2500. 000 2500. 00
1600. 000 1600. 00

15600. 000 15600. 00

1600. 000 1600. 00
650. 000 650. 00
2400. 000 2400. 00

16700. 000 16700. 00

2800. 000 2800. 00

14600. 000 14600. 00

200. 000 200. 00
8900. 000 8900. 00
1600. 000 1600. 00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012005

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI T

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

LETTI NG DATE: 10/12/99

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

M SC
90004N ELECTRI CAL WORK, STRUCT
B- 40- 354

M SC

90004NN MAI NTAI N RAMP METER OP
APPLETON AVENUE SB

M SC

90004P ELECTRI CAL WORK, STRUCT
B- 40- 350

M SC

90004PP MAI NTAIN RAMP METER OP
MAI N STREET

M SC

90004Q ELECTRI CAL WORK, STRUCT
B- 40- 940

M SC

90004QQ MAI NTAIN RAMP METER OP
Pl LGRI M ROAD

M SC

90004R MOBI LE CONTAI NVENT SYST
STRUCTURE B- 67- 35

M SC

90004RR PREPARATI ON AND COATI N
FLANGES, STRUCTURE B- 40- 363

M SC

90004SS PREPARATI ON AND COATI N
FLANGES, STRUCTURE B- 40- 365

M SC

90004TT PREPARATI ON AND COATI N
FLANGES, STRUCTURE B- 40- 346

M SC

90004UU PREPARATI ON AND COATI N
FLANGES, STRUCTURE B- 40- 940

M SC

90004V TEMPORARY RAMP METER,
(RM 92)

M SC

90004Z TEMPORARY SHORI NG, STRU
B- 40- 216

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 12500. 000
1. 000 1500. 000
1. 000 12750. 000
1. 000 1500. 000
1. 000 3200. 000
1. 000 1500. 000
1. 000 50000. 000
1. 000 5280. 000
1. 000 5065. 000
1. 000 5214. 000
1. 000 4765. 000
1. 000 6500. 000
1. 000 5000. 000

12500.

1500.

12750.

1500.

3200.

1500.

50000.

5280.

5065.

5214.

4765.

6500.

5000.

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2
UNI' T
Bl D PRI CE AMOUNT
12500. 000 12500. 00
1500. 000 1500. 00
12750. 000 12750. 00
1500. 000 1500. 00
3200. 000 3200. 00
1500. 000 1500. 00
50000. 000 50000. 00
5280. 000 5280. 00
5065. 000 5065. 00
5214. 000 5214. 00
4765. 000 4765. 00
6500. 000 6500. 00
5000. 000 5000. 00

12500.

1500.

12750.

1500.

3200.

1500.

50000.

5280.

5065.

5214.

4765.

6500.

5000.

000

000

000

000

000

000

000

000

000

000

000

000

000

12500.

1500.

12750.

1500.

3200.

1500.

50000.

5280.

5065.

5214.

4765.

6500.

5000.

00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012005

| TEM

NUMBER

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

M SC

90004ZZ PORTABLE DECONTAM NATI
FACI LI TY, PROJECT 1100-10-76

M SC

90004777 PORTABLE DECONTAM NAT
FACI LI TY, STRUCTURE B- 40- 365
M SC

900047777 PORTABLE DECONTAM NA
FACI LI TY, STRUCTURE B- 40- 346
M SC

9000477777 PORTABLE DECONTAM N
FACI LI TY, STRUCTURE B- 40- 940
M SC

90004777777 PORTABLE DECONTAM
FACI LI TY, PROJECT 1100- 10- 74

M SC

90005A FI BER OPTI C TERM NATI ON
M SC

90005AA RAMP CONTROL SI GNAL AS
TYPE 2(DUAL LANE)

M SC

90005AAA REPAI RI NG DRAI NAGE ST
PARTI AL

M SC

90005AAAA RAMP CONTROL S| GNAL
TYPE 2, OPTI CALLY PROGRAMVED
M SC

90005B REPAI R EXI STI NG LOOP DE
M SC

90005BB LI GHT POLE CONCRETE BA
MAI NTENANCE

M SC

90005BBB | NLET PROTECTI ON, TYP
M SC

90005BBBB RAMP CONTROL S| GNAL
TYPE 4

M SC

90005C REMOVE OVERHEAD S| GN SU
TYPE 1 (MAST ARM

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 2000. 000
1. 000 500. 000
1. 000 300. 000
1. 000 300. 000
1. 000 2000. 000
4. 000 1990. 000
2. 000 890. 000
14. 000 400. 000
1. 000 1450. 000
12. 000 250. 000
40. 000 600. 000
1. 000 100. 000
2.000 890. 000
1. 000 850. 000

DI VI SI ON OF HI GHWAYS

2000.

500.

300.

300.

2000.

7960.

1780.

5600.

1450.

3000.

24000.

100.

1780.

850.

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

2000.

500.

300.

300.

2000.

1990.

890.

400.

1450.

250.

557.

100.

890.

2500.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

2000.

500.

300.

300.

2000.

7960.

1780.

5600.

1450.

3000.

22280.

100.

1780.

2500.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

2000.

500.

300.

300.

2000.

1990.

890.

750.

1450.

250.

500.

100.

890.

850.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 10/12/99

2000.

500.

300.

300.

2000.

7960.

1780.

10500.

1450.

3000.

20000.

100.

1780.

850.

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012005

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

28

Bl DDER NO 3
UNI T

Bl D PRI CE

LETTI NG DATE: 10/12/99

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNIT
M SC EACH
90005CC RELOCATE RAMP CONTROL
ASSEMBLY, TYPE 1 (UPGRADE TO T

M SC EACH
90005CCC | NLET PROTECTI ON, TYP

M SC EACH
90005D 72 FI BER OPTI C MAI NLI NE

SPLI CE

M SC EACH
90005D 72 FI BER OPTI C MAI NLI NE

M SC EACH
90005DD RELOCATE RAMP CONTROL
ASSEMBLY, TYPE 3

M SC EACH
90005DDD | NLET PROTECTI ON, TYP

M SC EACH
90005E FI BER OPTI C DROP SPLI CE

M SC EACH
90005EE RELOCATE ADVANCE FLASH
ASSEMBLY, TYPE 1

M SC EACH
90005EEE S| GN BRI DGE LUM NAI RE
EXTENSI ONS

M SC EACH
90005F FURNI SH DATA MODEM ASSE

M SC EACH
90005FF RELOCATE ADVANCE FLASH
ASSEMBLY, TYPE 2 (LUM NAI RE)

M SC EACH
90005FFF REMOVI NG SI GN LI GHTI N

M SC EACH
90005G | NSTALL DATA MODEM ASSE

M SC EACH
90005GG HOV PROGRAMVABLE LOG C
(PLC)

M SC EACH
90005GGG REMOVI NG UNDERDECK LI

M SC EACH

90005H | NSTALL PROPOSED CONDUI
EXI STI NG | TEM

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
3. 000 550. 000
10. 000 50. 000
4. 000 3450. 000
3. 000 3450. 000
2. 000 550. 000
1. 000 50. 000
3. 000 1550. 000
2. 000 550. 000
2. 000 1475. 000
4. 000 3200. 000
1. 000 550. 000
16. 000 255. 000
4.000 740. 000
3. 000 2000. 000
9. 000 600. 000
29. 000 250. 000

1650.

500.

13800.

10350.

1100.

50.

4650.

1100.

2950.

12800.

550.

4080.

2960.

6000.

5400.

7250.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

550.

100.

3450.

3450.

550.

100.

1550.

550.

1475.

3200.

550.

255.

740.

2000.

600.

250.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

1650.

1000.

13800.

10350.

1100.

100.

4650.

1100.

2950.

12800.

550.

4080.

2960.

6000.

5400.

7250.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

550.

50.

3450.

3450.

550.

50.

1550.

550.

1475.

3200.

550.

255.

740.

2000.

600.

250.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

1650.

500.

13800.

10350.

1100.

50.

4650.

1100.

2950.

12800.

550.

4080.

2960.

6000.

5400.

7250.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012005

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T
M SC EACH
90005HH REMOVE DI AL- UP VI DEO A
M SC EACH
90005HHH CONCRETE BASE REPAI R
M SC EACH
90005J FI BER OPTI C BURI ED CABL
M SC EACH
90005JJ REMOVE TEMPORARY RAMP
ASSEMBLY
M SC EACH
90005JJJ LI GHT POLE PLAQUES
M SC EACH
90005K FURNI SH VI DEO TRANSM TT
M SC EACH
90005KK RELOCATI NG PULL BOXES
M SC EACH
90005KKK | NSTALLI NG SALVACGED L
UNI TS
M SC EACH
90005L FURNI SH VI DEO RECEI VER
M SC EACH
90005LL PI EZOELECTRI C AXLE SEN
M SC EACH
90005LLL MARKER POST, FLEXI BLE
GUARD RAI L TERM NAL
M SC EACH
90005M I NSTALL VI DEO TRANSM TT
M SC EACH
90005WMM PAVEMENT MARKI NG, HOV
EPOXY
M SC EACH
90005MVM CLEANI NG DRAI NAGE STR
M SC EACH
90005N | NSTALL VI DEO RECEI VER
M SC EACH
90005NN REMOVI NG PULL BOXES
M SC EACH
90005NNN BAR COUPLERS, 1/2-1NC
M SC EACH

90005P FURNI SH FI BER OPTI C DAT

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
3. 000 250. 000
15. 000 650. 000
85. 000 28. 000
1. 000 450. 000
10. 000 18. 000
3. 000 1600. 000
6. 000 350. 000
1. 000 325. 000
3. 000 1600. 000
3. 000 870. 000
20. 000 59. 500
3. 000 610. 000
19. 000 225. 000
15. 000 350. 000
3. 000 610. 000
13. 000 60. 000
54. 000 10. 000
3. 000 625. 000

DI VI SI ON OF HI GHWAYS

9750.

2380.

450.

180.

4800.

2100.

325.

4800.

2610.

1190.

1830.

4275.

5250.

1830.

780.

540.

1875.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

250.

650.

28.

450.

18.

1600.

350.

325.

1600.

870.

35.

610.

225.

350.

610.

60.

10.

625.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

9750.

2380.

450.

180.

4800.

2100.

325.

4800.

2610.

700.

1830.

4275.

5250.

1830.

780.

540.

1875.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

250.

650.

28.

450.

18.

1600.

350.

325.

1600.

870.

59.

610.

225.

1000.

610.

60.

10.

625.

000

000

000

000

000

000

000

000

000

000

500

000

000

000

000

000

000

000

LETTI NG DATE: 10/12/99

9750.

2380.

450.

180.

4800.

2100.

325.

4800.

2610.

1190.

1830.

4275.

15000.

1830.

780.

540.

1875.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012005

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
M SC EACH
90005PP ANCHOR ASSEMBLIES, LIG
M SC EACH
90005PPP BAR COUPLERS, 5/8-1NC
M SC EACH
90005Q | NSTALL FI BER OPTI C DAT
M SC EACH
90005QQ SOLAR, PORTABLE, (LED)
DEL| VERED
M SC EACH
90005QQQ BAR COUPLERS, 3/4-1NC
M SC EACH
90005R PULL BOXES, COVMUNI CATI
M SC EACH
90005RR CRASH CUSHI ONS, LOW MA
M SC EACH
90005RRR BAR COUPLERS, 1-1 NCH
M SC EACH
90005S MANHOLE COVERS, TYPE M
COVMUNI CATI ONS
M SC EACH
90005SS DI APHRAGM REMOVAL AND
M SC EACH
90005SSS TRAFFI C CONTROL, CLOS
FREEWAY ENTRANCE RAMP
M SC EACH
90005T REMOVI NG AUGERED BASES
M SC EACH
90005TTT CONCRETE BOLLARD
M SC EACH
90005U ADVANCE FLASHER ASSENMBL
( STANDARD)
M SC EACH
90005UU VEHI CLE CLASSI FI CATI ON
CONCRETE BASE
M SC EACH
90005UUU CONCRETE TELEPHONE BA
M SC EACH

90005V VEHI CLE CLASSI FI CATI ON
CONTROL CABI NET

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1. 000 325. 000
3354. 000 11. 000
3. 000 635. 000

5. 000 2500. 000
102. 000 12. 000
32. 000 670. 000

2. 000 19500. 000

66. 000 20. 000
24.000 479. 000
30. 000 700. 000
100. 000 50. 000
8. 000 125. 000

6. 000 500. 000

3. 000 650. 000

1. 000 550. 000

3. 000 550. 000

1. 000 1275. 000

DI VI SI ON OF HI GHWAYS

36894.

1905.

12500.

1224.

21440.

39000.

1320.

11496.

21000.

5000.

1000.

3000.

1950.

550.

1650.

1275.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

325.

11.

635.

2500.

12.

670.

20850.

20.

479.

700.

50.

125.

500.

650.

550.

550.

1275.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

36894.

1905.

12500.

1224,

21440.

41700.

1320.

11496.

21000.

5000.

1000.

3000.

1950.

550.

1650.

1275.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

30

LETTI NG DATE: 10/12/99

Bl DDER NO 3
UNI T

Bl D PRI CE

325.

11.

635.

2500.

12.

670.

19500.

20.

479.

700.

50.

125.

500.

650.

550.

550.

1275.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

36894.

1905.

12500.

1224.

21440.

39000.

1320.

11496.

21000.

5000.

1000.

3000.

1950.

550.

1650.

1275.

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012005

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

31

LETTI NG DATE: 10/12/99

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90008

90030

90030

90030

| TEM DESCRI PTI ON UNI T
M SC EACH
90005V LAMP DI SPCSAL, HIGH I N
DI SCHARGE
M SC EACH
90005VVW POLES, TYPE E2
M SC EACH
90005W ENFORCEMENT S| GNAL DI SP
M SC EACH
90005WV LUM NAI RE, UTILITY, 25
METAL HALI DE, M SC.
M SC EACH
90005X TEST EXI STI NG LOOP DETE
M SC EACH
90005XX REMOVI NG LI GHTI NG UNI T
M SC EACH
90005Y LOOP DETECTOR SPLI CE
M SC EACH
90005YY REMOTE PHOTOCONTROL
M SC EACH
90005YYY MOBI LI ZATI ON FOR ROAD
PATCHI NG
M SC EACH
90005Z RELOCATI NG COVMUNI CATI O
MANHOLES
M SC EACH
90005ZZ | NSTALLI NG STATE- FURNI
SECONDARY DI STRI BUTI ON CENTER
M SC EACH
90005ZZZ | NLET, TYPE 10, SPECI
M SC DAY
90008C SOLAR, PORTABLE, (LED)
OPERATI ON
M SC DAY
90008D TRUCK MOUNTED ATTENUATO
M SC L. F.
90030A 6- PAI R CABLE
M SC L. F.
90030AA CULVERT PI PE LI NERS, 1
M SC L. F.

90030B CONDUI T, MJLTI - CELL, 4-

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI' T UNI' T

QUANTI TY BID PRI CE AMOUNT Bl D PRI CE
193. 000 15. 000 2895. 00 15. 000
41. 000 1490. 000 61090. 00 1490. 000
7.000 375. 000 2625. 00 375. 000
8. 000 185. 000 1480. 00 185. 000
10. 000 23. 000 230. 00 23. 000
80. 000 185. 000 14800. 00 185. 000
49. 000 55. 000 2695. 00 55. 000
3. 000 770. 000 2310. 00 770. 000
60. 000 1100. 000 66000. 00 1100. 000
6. 000 950. 000 5700. 00 950. 000
1. 000 2300. 000 2300. 00 2300. 000
1. 000 4500. 000 4500. 00 2000. 000
461. 000 50. 000 23050. 00 50. 000
175. 000 115. 000 20125. 00 115. 000
10402. 000 0. 850 8841. 70 0. 850
124. 000 10. 000 1240. 00 10. 000
18326. 000 7.000 128282. 00 7.000

2895.

61090.

2625.

1480.

230.

14800.

2695.

2310.

66000.

5700.

2300.

2000.

23050.

20125.

8841.

1240.

128282.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

70

00

00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
15. 000 2895. 00
1490. 000 61090. 00
375. 000 2625. 00
185. 000 1480. 00
23. 000 230. 00
185. 000 14800. 00
55. 000 2695. 00
770. 000 2310. 00
1100. 000 66000. 00
950. 000 5700. 00
2300. 000 2300. 00
2000. 000 2000. 00
50. 000 23050. 00
115. 000 20125. 00
0. 850 8841.70
75. 810 9400. 44
7.000 128282. 00



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 32
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 10/12/99

PROPOSAL: 19991012005

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

UNDERGROUND ONLY

M SC

90030BB TEMPORARY PRECAST CONC
BARRI ER, FI XED

M SC

90030CCC CONCRETE BARRI ER, SIN
TYPE HF

M SC

90030D CONDUI T, MJLTI - CELL, 4-
ENCASED | N CONCRETE

M SC

90030E CONDUI T, MJLTI - CELL, 4-
SPECI AL

M SC

90030F CONDUI T, MJLTI - CELL, 4-
DI RECTI ONAL BORE

M SC

90030G 72 COUNT FI BER OPTIC
COVMUNI CATI ONS CABLE

M SC

90030H 6 COUNT FI BER OPTI C
COVMUNI CATI ONS DROP CABLE

M SC

90030K REMOVE EXI STI NG CABLES
M SC

90030L REMOVE AND | NSTALL EXI S
CABLES

M SC

90030M PEI ZOELECTRI C AXLE SENS
I N CABLE

M SC

90030N COVMMUNI CATI ON CABLE, DE
M SC

90030P CLEAN TRAFFI C SI GNAL CO
3- 1 NCH

M SC

90030Q CONCRETE BARRI ER, SI NGL
SPECI AL

M SC

90030R PAVEMENT MARKI NG, TAPE
PATTERN, 4-1NCH

M SC

90030S REMOVI NG CABLE I N DUCT

2340.

505.

9664.

1583.

92.

25650.

1905.

2920.

690.

594.

215.

100.

2396.

21097.

2506.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

42.

13.

20.

26.

18.

. 500

500

000

000

000

. 400

. 030

. 500

. 000

. 200

. 600

. 000

600

. 950

. 600

5850.

21462.

125632.

31660.

2392.

61560.

1962.

1460.

690.

712.

129.

500.

44565.

104430.

15083.

00

50

00

00

00

00

15

00

00

80

00

00

60

15

60

42.

13.

20.

26.

18.

. 500

500

000

000

000

. 400

. 030

. 500

. 000

. 200

. 600

. 000

600

. 580

. 600

5850.

21462.

125632.

31660.

2392.

61560.

1962.

1460.

690.

712.

129.

500.

44565.

54430.

15083.

00

50

00

00

00

00

15

00

00

80

00

00

60

26

60

70.

13.

20.

26.

52.

. 500

000

000

000

000

. 400

. 030

. 500

. 000

. 200

. 600

. 000

000

. 580

. 600

5850.

35350.

125632.

31660.

2392.

61560.

1962.

1460.

690.

712.

129.

500.

124592.

54430.

1503.

00

00

00

00

00

00

15

00

00

80

00

00

00

26

60



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991012005

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
90030 M SC L. F.

90030U REMOVI NG CONCRETE BARRI

90030 M SC L. F.

90030V CONCRETE CURB AND GUTTE
TYPE A, SPECI AL

90030 M SC L. F.

90030W CULVERT PI PE LI NERS, 10

90030 M SC L. F.

90030X CULVERT PI PE LI NERS, 14

90030 M SC L. F.

90030Y CULVERT PI PE LI NERS, 22

90030 M SC L. F.

90030Z CULVERT PI PE LI NERS, 28

90031 M SC S. F.

90031A STRUCTURE REPAI NTI NG, C
AND PRI M NG, STRUCTURE B-40-24

90031 M SC S. F.

90031B STRUCTURE REPAI NTI NG, C
AND PRI M NG, STRUCTURE B-40-24

90031 M SC S. F.

90031C STRUCTURE REPAI NTI NG, C
AND PRI M NG, STRUCTURE B-40- 36

90031 M SC S. F.

90031E STRUCTURE REPAI NTI NG, C
AND PRI M NG, STRUCTURE B- 66- 30

90031 M SC S. F.

90031G STRUCTURE REPAI NTI NG, C
AND PRI M NG, STRUCTURE B-67-13

90031 M SC S. F.

90031H STRUCTURE REPAI NTI NG, C
AND PRI M NG, STRUCTURE B-67-19

90031 M SC S. F.
90031J TRAFFI C CONTROL, SPECI A
SI GNS

90033 M SC S.'Y

90033A SPECI AL STONE

90033 M SC S.'Y

90033B REMOVI NG ASHALTI C SURFA
PATCHI NG

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
3814. 000 10. 000
1738. 000 10. 000
268. 000 40. 000
168. 000 52. 000
66. 000 92. 000
794. 000 98. 000
800. 000 7.000
800. 000 7.000
1200. 000 7.000
1400. 000 7.000
50. 000 11. 000
800. 000 7.000
36. 000 10. 000
3279. 000 15. 000
1000. 000 35. 000

DI VI SI ON OF HI GHWAYS

10720.

8736.

6072.

77812.

5600.

5600.

8400.

9800.

550.

5600.

360.

49185.

35000.

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

40. 000

52. 000

92. 000

98. 000

7.000

7.000

7.000

7.000

11. 000

7.000

10. 000

15. 000

35. 000

10720.

8736.

6072.

77812.

5600

5600

8400

9800

550.

5600

360.

49185.

35000.

PAGE:

LETTI NG DATE: 10/12/99

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI T
Bl D PRI CE

42.

54.

96.

103.

11.

10.

20.

35.

830

150

000

320

. 000

. 000

. 000

. 000

000

. 000

000

000

000

11478.

9097.

6336.

82036.

5600.

5600.

8400.

9800.

550.

5600.

360.

65580.

35000.

44

20

00

08

00

00

00

00

00

00

00

00

00



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991012005

| TEM
NUMBER
90033

90034

90035

90035

90035

90035

90035

90035

90035

90035

90035

90035

90307

90345
90345

M SC S.Y.

90033C REMOVI NG ASPHALTI C PAVE
PRCFI LE M LLI NG

M SC CY.

90034B SPECI AL EXCAVATI ON, TYP

M SC TON
90035A ASPHALTI C CONCRETE PAVE
SUPERPAVE, TYPE 1

M SC TON
90035A ASPHLATI C CONCRETE PAVE
SUPERPAVE, TYPE 1

M SC TON
90035B ASPHALTI C CONCRETE PAVE
SUPERPAVE, TYPE 2

M SC TON
90035C ASPHALTI C CONCRETE PAVE
SUPERPAVE, TYPE 3

M SC TON
90035C ASPHALTI C CONCRETE PAVE
SUPERPAVE, TYPE 3

M SC TON
90035D ASPHALTI C MATERI AL FOR

M XES, PG 70-28

M SC TON
90035E QUALI TY MANAGEMENT PROG
SUPERPAVE M XTURE

M SC TON
90035F QWP, NUCLEAR DENSI TY FO
ASPHALTI C PAVEMENT

M SC TON
90035F QUALI TY MANAGEMENT PROG
DENSI TY FOR ASPHALTI C PAVEMENT

M SC TON
90035G JO NT AND CRACK REPAI R
DEBRI S CONTAI NMVENT, STRUCTURE LS

B- 40- 365
SPECI AL GRANULAR BACKFI LL TON
SPECI AL GRANULAR BACKFI LL TON

,  SLURRY

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
160695. 000 0. 450
110. 000 60. 000
5903. 000 36. 000
4. 000 500. 000
28606. 000 31. 500
12322. 000 31. 500
13900. 000 31. 500
1573. 000 265. 000
60735. 000 1. 250
32850. 000 0. 600
27862. 000 0. 600
268. 000 661. 000
1. 000 1500. 000
3506. 000 23. 000
328. 000 20. 000

DI VI SI ON OF HI GHWAYS

72312.

6600.

212508.

2000.

901089.

388143.

437850.

416845.

75918.

19710.

16717.

177148.

1500.

80638.
6560.

00

00

00

00

00

00

75

00

20

00

00

00
00

Bl DDER NO 2

UNI T
Bl D PRI CE

36.

500.

31.

31.

31.

265.

661.

1500.

23.
20.

000

496

503

501

000

. 250

. 600

. 600

000

000

000
000

216938.

6600.

212531.

2000.

900974.

388179.

437863.

416845.

75918.

19710.

16717.

177148.

1500.

80638.
6560.

25

00

61

00

58

97

90

00

75

00

20

00

00

00
00

PAGE:

34

LETTI NG DATE: 10/12/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1. 350 216938. 25
60. 000 6600. 00
36. 000 212508. 00
500. 000 2000. 00
31. 500 901089. 00
31. 500 388143. 00
31. 500 437850. 00
265. 000 416845. 00
1. 250 75918. 75
0. 600 19710. 00
0. 600 16717. 20
480. 000 128640. 00
1500. 000 1500. 00
23. 000 80638. 00
23. 000 7544.00



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991012005

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

35

LETTI NG DATE: 10/12/99

90561
90565
90616

90998
90999

| TEM DESCRI PTI ON UNI T
QW, BASE COURSES TON
QWP, CONCRETE PAVEMENT S.Y
QWP, PROFI LE I NDEX | NCENTI VE, DOL
QW, PVMI STRENGTH | NCENTI VE, DOL
REMOVI NG BEARI NGS EACH

QW READY M XED CONC MASONRY F C.Y.
QW, MAS STRGTH | NCENTI VE READ DOL
STRUCT REPAI NT, RECYCLED ABRAS LS
B- 40- 369

STRUCT REPAI NT, RECYCLED ABRAS LS
B-67-35

NEG PRES CONTAIN & COLL WASTE LS
B- 40- 369

NEG PRES CONTAIN & COLL WASTE LS
B-67-35

PORTABLE DECONTAM NATION FACIL LS

, STRUCTURE B-40-363

MARKER PCSTS, FLEXIBLE, FOR CU EACH
ON- THE- JOB TRAI NI NG, ASP-1T AP HRS
ON- THE- JOB TRAI NI NG, ASP-1 HRS

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

26203. 000 0. 150 3930. 45

48668. 000 0.590 28714.12

10745. 890 1. 000 10745. 89

32334. 120 1. 000 32334. 12

45. 000 100. 000 4500. 00

3709. 000 15. 000 55635. 00

34030. 000 1. 000 34030. 00

1. 000 74820. 000 74820. 00

1. 000 60870. 000 60870. 00

1. 000 37410. 000 37410. 00

1. 000 30435. 000 30435. 00

1. 000 500. 000 500. 00

59. 000 35. 000 2065. 00

1250. 000 4.000 5000. 00

5000. 000 2. 000 10000. 00

....... 14238029. 24

PROPCSAL TOTAL

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
0. 150 3930. 45
0.590 28714.12
1. 000 10745. 89
1. 000 32334. 12
100. 000 4500. 00
15. 000 55635. 00
1. 000 34030. 00
74820. 000 74820. 00
60870. 000 60870. 00
37410. 000 37410. 00
30435. 000 30435. 00
500. 000 500. 00
35. 000 2065. 00
4.000 5000. 00
2. 000 10000. 00
14629396. 41

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
0. 200 5240. 60
1. 000 48668. 00
1. 000 10745. 89
1. 000 32334.12
100. 000 4500. 00
15. 000 55635. 00
1. 000 34030. 00
74820. 000 74820. 00
60870. 000 60870. 00
37410. 000 37410. 00
30435. 000 30435. 00
500. 000 500. 00
59. 000 3481. 00
4.000 5000. 00
2. 000 10000. 00
15926791. 34



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:

| TEM
NUMBER

19991012006

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

1100-11-70

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

PAYNE & DOLAN,

| TEM DESCRI PTI ON

REMOVI NG OLD CULVERTS
REMOVI NG | NLETS

I NC.
JAMES CAPE & SONS CO.

UNI T

REMOVI NG ASPHALTI C SURFACE, M TON

UNCLASSI FI ED EXCAVATI ON

FI NI SHI NG ROADWAY, PROJECT

1100-11-70

C.Y.
LS

CRUSHED AGCREGATE BASE COURSE TON

BREAKER RUN STONE

C.Y.

ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON
RCCP, APRON ENDWALLS, 12-1NCH EACH

CONCRETE CURB, TYPE D

CONCRETE CURB AND GUTTER

CONCRETE SI DEWALK, 5-1NCH
CLASS 1V,
CLASS 1V,
CLASS 1V,
CLASS 1V,

REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE
MANHOLES, TYPE 1
I NLETS, TYPE 1
MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE S
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS
MOBI LI ZATI ON

WATER

TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SILT FENCE, DELI VERED

30-1

SS
SS
SS
SS

L. F.
L. F.

ol ol el i
gmmmmT

@

EACH
EACH
EACH
EACH
LS

MGAL
S.Y.
S.Y.
EACH
EACH
L. F.

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

2. 000 215. 000

1. 000 265. 000
1838. 000 15. 550
3529. 000 17.500
1. 000 4575. 000
5286. 000 11. 500
25. 000 35. 000
5579. 000 1.550
197. 000 155. 000
2. 000 300. 000
20. 000 25. 000
1265. 000 12. 500
962. 000 3. 000
774.000 40. 000
82. 000 41. 000
402. 000 43. 000
116. 000 69. 000
3. 000 650. 000
11. 000 500. 000
3. 000 200. 000
11. 000 265. 000
1. 000 275. 000

1. 000 250. 000

1. 000 86200. 000
36. 000 30. 000
4515. 000 2. 490
4515. 000 0. 200
318. 000 3. 500
318. 000 3. 750
665. 000 0. 900

LOCATI ON 40/ M LWAUKEE
TRAFFI C M Tl GATI ON -
USH 45 ZOO FREEWAY
M LWAUKEE COUNTY

COUNTY

Bl DDER NO 2
UNI' T

BI D PRI CE AMOUNT
300. 000 600. 00
300. 000 300. 00
15. 550 28580. 90
13. 500 47641. 50
3000. 000 3000. 00
10. 500 55503. 00
20. 000 500. 00
1.550 8647. 45
155. 000 30535. 00
500. 000 1000. 00
18. 000 360. 00
14. 000 17710. 00
2.750 2645. 50
40. 000 30960. 00
43. 000 3526. 00
50. 000 20100. 00
64. 000 7424.00
1200. 000 3600. 00
850. 000 9350. 00
300. 000 900. 00
330. 000 3630. 00
500. 000 500. 00
500. 000 500. 00
185200. 000 185200. 00
25. 000 900. 00
2.490 11242. 35
0. 200 903. 00
3.500 1113.00
3. 750 1192.50
0. 900 598. 50

PAGE:
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LETTI NG DATE: 10/12/99

LOCAL COVMUNI TI ES

Bl DDER NO 3
UNI T
Bl D PRI CE

Coooo

D000 0000000000000P200000O0O

000
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. 000
. 000
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. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

©O000000000000000020000000



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

62816 Sl
62817 Sl

62819 MOBI LI ZATI ONS, EROCSI ON CONTRCL
62905 FERTI LI ZER, TYPE B

63011 SEEDI NG, M XTURE NO. 40

63411 WOOD POSTS, 4X6-1NCH X 14-FT.
63412 WOOD POSTS, 4X6-1NCH X 16-FT.

63702 SI

63822 MOVING SICNS, TYPE I

63827 REMOVI NG SIGNS, TYPE |1

63830 REMOVI NG SMALL SI GN SUPPORTS
63840 MOVI NG SMALL SI GN SUPPORTS
64301 TRAFFI C CONTROL

64313 TRAFFI C CONTROL, DRUMS

64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS

64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64610 PAVEMENT MARKI NG, 6-1NCH, EPOX
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN
64710 PVMI MRKNG, STOP LI NE, 18-1NCH
64734 PAVEMENT MARKI NG, ARROAS5, TYPE
64738 PAVEMENT MARKI NG, ARROAS5, TYPE
64754 PVMI MRKNG, SYMBOLS, BI KE LANE
64758 PAVEMENT MARKI NG WORDS, EPOXY
64762 PVMI MRKNG, WORDS, BI KE LANE,
64770 PVMI MRKNG, DI AGONAL, 12-INCH, L.F.
64782 PAVEMENT MARKI NG, CURB RAMP, E
65020 CONST STAKI NG CRUSHED AGGR BA
65030 CONST STAKI NG CURB, GUTTER, A
65205 METALLIC CONDUI T, 2-1NCH

65219 NONMETALLI C CONDUI T, SCHEDULE
65221 NONMETALLI C CONDUI T, SCHEDULE
65235 CONDUI T, SPECI AL, 2-1NCH

65237 CONDUI T, SPECI AL, 3-1NCH

65250 LOOP DETECTOR CONDUI T

65255 LOOP DETECTOR SLOTS

65306 PULL BOXES, STEEL, 24X36-1NCH
65401 CONCRETE BASES, TYPE 1

CONTRACT AND ESTI MATE ENG NEER

19991012006

| TEM DESCRI PTI ON UNI T

LT FENCE, | NSTALLED
LT FENCE MAI NTENANCE

GNS, TYPE II, REFLECTIVE

4

rrrerrrro

T

gmTmmmmmmm >

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
665. 000 0. 900
67. 000 0. 090
3. 000 150. 000
3. 000 50. 000
80. 000 4.900
3. 000 54. 250
29. 000 56. 000
503. 340 11. 950
26. 000 15. 000
2. 000 15. 000
1. 000 18. 000
16. 000 21. 000
1. 000 26000. 000
8000. 000 0. 350
300. 000 1. 000
600. 000 0. 450
2200. 000 0. 500
11698. 000 1. 200
7726. 000 1. 300
1117. 000 1. 400
354. 000 6. 000
16. 000 175. 000
1. 000 190. 000
4. 000 80. 000
14. 000 175. 000
4.000 80. 000
962. 000 5. 500
40. 000 6. 000
41. 000 50. 000
982. 000 3. 000
75. 000 19. 200
1179. 000 3. 800
556. 000 4.200
135. 000 25. 000
918. 000 28. 000
1316. 000 3. 200
1191. 000 11. 500
24.000 380. 000
12. 000 290. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

26000.

175.
190.
80.
175.
80.

80.

19.

25.
28.
. 200

11.
380.
290.

ORPrPPOORO

000

500
000
000

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

D000 000000000000000000000000000P000000O0O

. 000
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. 000
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. 000

LETTI NG DATE: 10/12/99
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Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012006

| TEM
NUMBER

90004

90004

90004

90004

| TEM DESCRI PTI ON UNI T

CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
ELEC SERVI CE, METER BREAKER PE
TRAFF SI GNAL STANDARDS, ALUM N
TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 5-12 INC
BACKPLATES, 3 SECT, 12-1NCH S
BACKPLATES, 4 SECT, 12-1NCH S
BACKPLATES, 5 SECT, 12-1NCH S
TRAFFI C SI GNAL MOUNTI NG HARDWA
124TH & NORTH

SAW NG EXI STI NG PAVEVENT

M SC

90004A FI ELD CFFICE , TYPE D
M SC

90004B TEMPORARY TRAFFI C SI GNA
| NTERSECTION OF PILGRIM RD & L
M SC

90004C TEMPORARY TRAFFI C SI GNA
| NTERSECTION OF PILGRIM RD & B
M SC

90004D TEMPORARY TRAFFI C SI GNA
I NTERSECTI ON OF LILLY RD & BUR
M SC

90004E TEMPORARY TRAFFI C SI GNA
| NTERSECTI ON OF LILLY RD & HAM
M SC

90004F TEMPORARY TRAFFI C SI GNA
| NTERSECTI ON OF LILLY RD & LIS
M SC

90004G TEMPORARY TRAFFI C SI GNA
| NTERSEC. OF SB USH45 RAMP & H

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
EACH 3. 000 420. 000
EACH 3. 000 750. 000
EACH 2. 000 120. 000
L. F. 1173. 000 0.700
L. F. 700. 000 0. 800
L. F. 1903. 000 1. 200
L. F. 4116. 000 0. 500
L. F. 3836. 000 0.700
L. F. 4187. 000 0. 500
LS 1. 000 750. 000
LS 1. 000 750. 000
EACH 2. 000 210. 000
EACH 1. 000 280. 000
EACH 6. 000 430. 000
EACH 18. 000 40. 000
EACH 4. 000 70. 000
EACH 2. 000 80. 000
LS 1. 000 699. 000
L. F. 5658. 000 1.550
LS 1. 000 15765. 000
LS 1. 000 27548. 000
LS 1. 000 26842. 000
LS 1. 000 30638. 000
LS 1. 000 32000. 000
LS 1. 000 30640. 000
LS 1. 000 27521. 000

DI VI SI ON OF HI GHWAYS

30638.

32000.

30640.

27521.

.00

00

00

00

00

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
420. 000 1260. 00
750. 000 2250. 00
120. 000 240. 00
0.700 821.10
0. 800 560. 00
1. 200 2283. 60
0. 500 2058. 00
0.700 2685. 20
0. 500 2093. 50
750. 000 750. 00
750. 000 750. 00
210. 000 420. 00
280. 000 280. 00
430. 000 2580. 00
40. 000 720. 00
70. 000 280. 00
80. 000 160. 00
699. 000 699. 00
0. 650 3677.70
15000. 000 15000. 00
27548. 000 27548. 00
26842. 000 26842. 00
30638. 000 30638. 00
32000. 000 32000. 00
30640. 000 30640. 00
27521. 000 27521. 00

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

[eNe]

©O00000000000000000

. 000
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. 000
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. 000
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. 000

LETTI NG DATE: 10/12/99
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Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012006

| TEM
NUMBER

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

M SC

90004H REMOVI NG EXI STI NG SI GNA
EQUI PMENT, N. 124TH ST & NORTH
M SC

90004J REMOVI NG EXI STI NG SI GNA
PI LGRI M PKW & WATERTOAN PLANK
M SC

90004K TRAFFI C SI GNAL MOUNTI NG
SPECI AL, 124TH & WATERTOWN PLA
M SC

90004L TRAFFI C SI GNAL MOUNTI NG
SPECI AL, PILGRI M & GEBHARDT

M SC

90005A TRAF. SIGNAL CONTR., FU
8- PHASE; 124TH ST & WATERTOWN

M SC

90005B TRAF. SIGNAL CONTR., FU
8- PHASE; PILGRI M PKW & GEBHAR
M SC

90005C TRAF. SIG CONTR., FULL
PH, SPEC., PILCRI M PKW&WMATERT
M SC

90005D OPTI CAL DETECTOR

M SC

90005E OPTI CAL SI GNAL PROCESSO
M SC

90005F OPTI CAL SI GNAL PROCESSO
RACK

M SC

90005G | NLET PROTECTI ON, TYPE

M SC

90005H I NLET PROTECTI ON, TYPE

M SC

90005J PEDESTAL BASES, SPECI AL
M SC

90005K TRANSFORMER BASES, SPEC
STANDARD 11 1/2-1NCH BOLT Cl RC
M SC

90005L POLES, TYPE 2, SPECI AL

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 1262. 000
1. 000 2893. 000
1. 000 774.000
1. 000 852. 000
1. 000 7860. 000
1. 000 7860. 000
1. 000 7795. 000
8. 000 437. 000
2.000 1528. 000
2.000 157. 000
8. 000 60. 000
16. 000 35. 000
12. 000 140. 000
7.000 280. 000
3. 000 920. 000

DI VI SI ON OF HI GHWAYS

774.

852.

7860.

7860.

7795.

3496.

3056.

314.

480.

560.

1680.

1960.

2760.

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T

1262.

2893.

774.

852.

7860.

7860.

7795.

437.

1528.

157.

60.

35.

140.

280.

920.

Bl D PRI CE

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

1262.

2893.

774.

852.

7860.

7860.

7795.

3496.

3056.

314.

480.

560.

1680.

1960.

2760.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3

UNI T

Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 10/12/99

0. 00

0. 00

0. 00

0. 00

0. 00



Date 10/12/99

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 19991012006

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

ESTI MATED

| TEM DESCRI PTI ON UNI T

Bl DDER NO 1
UNI T
QUANTITY BID PRI CE

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

LETTI NG DATE: 10/12/99

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90035

90035

90365

M SC EACH 3.

90005M TRAFFI C SI GNAL STANDARD
ALUM NUM 13- FOOT, SPECI AL

M SC EACH 2.

90005N TRAFFI C SI GNAL STANDARD
ALUM NUM 15- FOOT, SPECI AL

M SC EACH 1.

90005P TROVBONE ARMS, 15-FOOT,

M SC EACH 2.

90005Q TROVBONE ARMS, 20- FOOT,

M SC EACH 15.

90005R TRAFFI C SI GNAL FACES, 3
VERTI CAL, SPECI AL

M SC EACH 2.

90005S TRAFFI C SI GNAL FACES, 5
VERTI CAL, SPECI AL

M SC EACH 3.

90005T TRAFFI C SI GNAL FACES, 3
HORI ZONTAL, SPECI AL

M SC EACH 4.

90005U TRAFFI C SI GNAL FACES, 4
VERTI CAL, SPECI AL

M SC L. F. 182.

90030A SALVAGE AND REI NSTALL C
Pl PE

M SC L. F. 1285.

90030B OPTI CAL DETECTOR CABLE

M SC TON 3195.

90035A ASPHALTI C CONCRETE PAVE
SUPERPAVE

M SC TON 3195.

90035B QUALI TY MANAGEMENT PROG
SUPERPAVE M XTURE

QWwP, BASE COURSES TON 5286.

PROPCSAL TOTAL

000

000

000

000

000

000

000

000

000

000

280.

310.

722.

902.

290.

430.

290.

360.

14.

40.

000

000

000

000

000

000

000

000

550

. 000

000

. 100

. 750

722.

1804.

4350.

860.

870.

1440.

2648.

1285.

127800.

6709.

3964.

960674.

00

00

00

00

00

00

10

00

00

50

50

59

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
280. 000 840. 00
310. 000 620. 00
722.000 722.00
902. 000 1804. 00
290. 000 4350. 00
430. 000 860. 00
290. 000 870. 00
360. 000 1440. 00
45. 000 8190. 00
1. 000 1285. 00
40. 000 127800. 00
2.100 6709. 50
0. 300 1585. 80
1046715. 59

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00



Dat e 10/12/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 41
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 10/12/99

PROPOSAL: 19991012007

STATE PRQJIECT(S): 3853-00-70 LOCATI ON 67/ WAUKESHA COUNTY
GENESSEE LAKE ROAD
LOCAL STREET
WAUKESHA COUNTY

TYPE OF WORK: HI GHWAY STRUCTURES

BI DDER NO 1: ZENI TH TECH., I NC.
Bl DDER NO 2: CONCRETE STRUCTURES, | NC.
Bl DDER NO 3: LUNDA CONSTRUCTI ON COVPANY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 3. 000 300. 000 900. 00 300. 000 900. 00 300. 000 900. 00
20104 GRUBBI NG STA. 3. 000 300. 000 900. 00 300. 000 900. 00 300. 000 900. 00
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 8400. 000 8400. 00 10000. 000 10000. 00 11000. 000 11000. 00

10+00
20503 UNCLASSI FI ED EXCAVATI ON C.Y. 205. 000 15. 000 3075. 00 15. 000 3075. 00 15. 000 3075. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5400. 000 5400. 00 5000. 000 5000. 00 9000. 000 9000. 00

B-67-0011
20801 BORROW EXCAVATI ON C.Y. 482. 000 11. 000 5302. 00 11. 000 5302. 00 11. 000 5302. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 1500. 000 1500. 00 1500. 000 1500. 00 1500. 000 1500. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 730. 000 12. 500 9125. 00 12. 500 9125. 00 12. 500 9125. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 25. 000 3. 600 90. 00 3. 600 90. 00 3. 600 90. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 14. 000 160. 000 2240. 00 160. 000 2240. 00 160. 000 2240. 00
40714 ASPHALTI C CONCRETE PAVEMENT, T TON 230. 000 35. 500 8165. 00 35. 500 8165. 00 35. 500 8165. 00
50201 CONCRETE MASONRY, BRI DGES C.Y. 125. 000 240. 000 30000. 00 300. 000 37500. 00 310. 000 38750. 00
50265 PROTECTI VE SURFACE TREATNMENT S Y. 130. 000 1.700 221.00 2.750 357.50 1.500 195. 00
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 2700. 000 0. 600 1620. 00 0. 500 1350. 00 0. 480 1296. 00
50511 COATED HI GH STR BAR STL REI NF, LB. 12640. 000 0. 600 7584. 00 0. 750 9480. 00 0. 600 7584. 00
51030 CIP CONC PILING DELIV & DRIVE L. F. 550. 000 18. 000 9900. 00 18. 000 9900. 00 15. 000 8250. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 5300. 000 5300. 00 5500. 000 5500. 00 4700. 000 4700. 00

B-67-0011
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y 12. 000 17. 000 204. 00 25. 000 300. 00 15. 000 180. 00
60602 HEAVY RI PRAP C.Y. 92. 000 33. 000 3036. 00 40. 000 3680. 00 45. 000 4140. 00
61910 MOBI LI ZATI ON LS 1. 000 12000. 000 12000. 00 5400. 000 5400. 00 13500. 000 13500. 00
62505 SALVAGED TOPSO L S.Y 690. 000 2.000 1380. 00 2.000 1380. 00 2.000 1380. 00
62702 MULCHI NG S.Y 690. 000 0. 350 241.50 0. 350 241. 50 0. 350 241.50
62815 SILT FENCE, DELI VERED L.F 810. 000 1. 000 810. 00 1. 000 810. 00 1. 000 810. 00
62816 SILT FENCE, | NSTALLED L. F. 810. 000 1. 000 810. 00 1. 000 810. 00 1. 000 810. 00
62817 SILT FENCE MAI NTENANCE L. F. 810. 000 0. 200 162. 00 0. 200 162. 00 0. 200 162. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 2.000 180. 000 360. 00 180. 000 360. 00 180. 000 360. 00

62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 225. 000 225.00 225. 000 225.00 225. 000 225.00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012007

| TEM
NUMBER

| TEM DESCRI PTI ON

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 30

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
SAW NG EXI STI NG PAVEMENT

M SC

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

90034A STRUCTURAL BACKFI LL, SP

TURBI DI TY BARRI ERS

Bl DDER NO 1
ESTI MATED UNI' T

UNI' T QUANTI TY BID PRI CE

CWI. 0.700 100. 000
LB. 20. 000 4.000
LB. 30. 000 10. 000
EACH 4. 000 45. 000
S. F. 12. 000 16. 000
LS 1. 000 1400. 000
LS 1. 000 1820. 000
S Y. 146. 000 2. 400
L. F. 45. 000 5. 000
CY. 194. 000 21. 000
S Y. 90. 000 22.000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

80.
300.
180.
192.
1400.
1820.
350.
225.
4074.

1980.

129621.

Bl DDER NO 2

UNI T
Bl D PRI CE

80.
300.
180.
192.
500.
1820.
365.
135.
2910.

1980.

132285.

PAGE:
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LETTI NG DATE: 10/12/99

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
100. 000 70. 00
4.000 80. 00
10. 000 300. 00
45. 000 180. 00
16. 000 192. 00
500. 000 500. 00
1820. 000 1820. 00
2.500 365. 00
5. 000 225.00
22. 000 4268. 00
22. 000 1980. 00
143860. 50



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991012008

STATE PRQJECT(S): 1150-19-71
1150-19-72
1150-27-71

TYPE OF WORK:

Bl DDER NO 1: NORTHEAST ASPHALT, | NC.

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 05/ BROWN COUNTY

GREEN BAY - SUAM CO, | H 43
USH 41
BROWN/ OCONTO COUNTI ES

PAGE

43

LETTI NG DATE: 10/12/99

20352

20401
20409
20411
20418
20419
20420
20503
20610

20611

20801
21101
21131
21302

21303

21304

30404
30426
40204
40301
40501
40714
41508
41509

| TEM DESCRI PTI ON UNI T
REMOVI NG OLD BRI DGE, STATI ON LS
610+13
REMOVI NG OLD BRI DGE, STATI ON LS
610+00
REMOVI NG PAVEMENT S.
REMOVI NG SURFACE DRAI NS EA

REMOVI NG GUARDRAI L L
REMOVI NG PAVEMENT, BUTT JO NTS S
REMOVI NG ASPHALTI C SURFACE, BU S
REMOVI NG ASPHALTI C SURFACE, M S
UNCLASSI FI ED EXCAVATI ON C
EXCAVATI ON FOR STRUCTURES, BRI LS

B-5-72

EXCAVATI ON FOR STRUCTURES, BRI LS
B-5-73

BORROW EXCAVATI ON cY

PREP OF FOUNDATI ON FOR ASPHALT LS
PREP COF FOUNDATI ON FOR ASPHALT STA.

FI NI SHI NG ROADWAY, PROJECT LS
1150-19-71

FI NI SHI NG ROADWAY, PROJECT LS
1150-19-72

FI NI SHI NG ROADWAY, PROJECT LS
1150-27-71

CRUSHED AGCGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE PAVEMENT, 8-1 NCH S.Y.
CONCRETE PAVEMENT, 9-1 NCH S.Y.

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 30000. 000
1. 000 30000. 000
2444.000 15. 850
7.000 175. 000
2974. 000 1. 400
1320. 000 7.960
2175. 000 6. 890
2000. 000 6.100
1250. 000 6. 950
1. 000 2700. 000
1. 000 2700. 000
1250. 000 7.480
1. 000 13500. 000
1194. 000 22.550
1. 000 2500. 000
1. 000 3100. 000
1. 000 1450. 000
18470. 000 8. 140
1750. 000 7.200
15985. 000 1.100
29320. 000 0. 600
3183. 000 151. 000
12980. 000 20. 980
1618. 200 28. 000
89. 000 43. 000

Bl DDER NO 2
UNI' T

AMOUNT  BID PRI CE AMOUNT
30000. 00 0. 000 0.00
30000. 00 0. 000 0.00
38737. 40 0. 000 0.00
1225. 00 0. 000 0. 00
4163. 60 0. 000 0. 00
10507. 20 0. 000 0.00
14985. 75 0. 000 0.00
12200. 00 0. 000 0.00
8687. 50 0. 000 0.00
2700. 00 0. 000 0.00
2700. 00 0. 000 0.00
9350. 00 0. 000 0. 00
13500. 00 0. 000 0. 00
26924.70 0. 000 0. 00
2500. 00 0. 000 0. 00
3100. 00 0. 000 0. 00
1450. 00 0. 000 0.00
150345. 80 0. 000 0.00
12600. 00 0. 000 0.00
17583. 50 0. 000 0.00
17592. 00 0. 000 0.00
480633. 00 0. 000 0.00
272320. 40 0. 000 0.00
45309. 60 0. 000 0.00
3827. 00 0. 000 0.00

- CTH B
Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012008

| TEM
NUMBER

50235

50236

50262
50265
50504
50511
50627
50632
50903
50904
50905
50910
50920
50925
50926
51605
52109
52152
52207
52266
60305
60308
61183
61407

CONTI NUOUS CONCRETE PAVEMENT
CONCRETE SURFACE DRAI NS
PAVEMENT TI ES

DOVEL BARS

SPECI AL HI GH EARLY STRENGTH CO
CONCRETE PAVEMENT REPAI R
CONCRETE MASONRY, BRI DGES
EXPANSI ON DEVI CE, STRUCTURE
B-5-72

EXPANSI ON DEVI CE, STRUCTURE
B-5-73

EXPANSI ON DEVI CE, STRUCTURE
B-5-78

EXPANSI ON DEVI CE, STRUCTURE
B-5-79

EXPANSI ON DEVI CE, STRUCTURE
B-42-19

CONC MASONRY ANCHORS, TYPE S
PROTECTI VE SURFACE TREATMENT
HI GH STRENGTH BAR STEEL REl NF.
COATED HI GH STR BAR STL REI NF
LAM NATED ELASTOVERI C BEARI NG
VELDED STUD SHEAR CONNECTORS
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG, DECKS

JO NT REPAIR

FULL DEPTH DECK REPAI R
CONCRETE MASONRY, OVERLAY, DEC
CONCRETE MASONRY, OVERLAY, APP
RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT PI PE
STL APRON ENDW. FOR CLVRT PI PE
RCCP, CL Il1, 30-1NCH

RCCP, APRON ENDWALLS, 30-1NCH
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
ADJUSTI NG | NLET COVERS

STEEL THRI E BEAM STRUCTURE APP

CONTRACT AND ESTI MATE ENG NEER

T'%I“ e e e N e e S

@

2
ngmmng

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2355. 000 16. 410
18. 000 380. 000
563. 000 6. 000
576. 000 9. 000
169. 000 296. 000
75. 700 202. 000
646. 000 285. 000
1. 000 5000. 000
1. 000 5000. 000
1. 000 6800. 000
1. 000 7600. 000
1. 000 5200. 000
64. 000 15. 000
6636. 000 1. 300
16770. 000 0. 600
133830. 000 0. 550
48. 000 250. 000
4410. 000 1.500
1076. 000 30. 000
216. 000 30. 000
4014. 000 18. 000
191. 000 250. 000
20. 000 300. 000
360. 000 230. 000
8. 000 230. 000
32. 000 15. 000
26. 000 44.000
1. 000 300. 000
24.000 95. 000
1. 000 945. 000
1661. 000 7.500
3322. 000 2.500
2.000 285. 000
726. 000 31. 000

DI VI SI ON OF HI GHWAYS

7600.

5200.

960.
8626.
10062.
73606.
12000.
6615.
32280.
6480.
72252.
47750.
6000.
82800.
1840.
480.
1144.
300.
2280.
945.
12457.
8305.
570.
22506.

.00

00

00

00

00
50

00
00

00
00

00
00

00
00

00
50

00
00

Bl DDER NO 2

UNI T
Bl D PRI CE

©

o

[eNeloojoNololoololoNolooNoloNoNeoleoNeNeNe)

COOOOL0eo

. 000

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

©

o

COLLLL00o

COOLLLOLOOOOOO0O0O0O0O0O00000

.00

.00

.00

00

00
00

00
00

00
00

00
00

00
00

00
00

00
00
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LETTI NG DATE: 10/12/99

Bl DDER NO 3
UNI T
Bl D PRI CE

©

o

[eNelolojoNolooololoNolooNoloNoNeoleNoNeNe)

COOOOLLe

. 000

. 000

. 000
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. 000
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Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012008

| TEM
NUMBER

62816

62817
62819
62821
62905
63003
63008
63311
63822
64202
64310
64311
64313
64318
64321
64323
64326
64327
64329
64333
64602
64618
64635
64642
64710
64742

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA
ANCHOR ASSEMB FCR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

WATER

SALVAGED TOPSO L

MULCHI NG

SILT FENCE, DELI VERED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 10
TEMPORARY DELI NEATCORS

MOVI NG SI GNS, TYPE |

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE

L. F.
EACH
EACH
EACH
EACH
EACH
LS

MGAL
S. Y.
S. Y.
L. F.

L. F.

L. F.
EACH
EACH
CWI.
LB.

LB.

EACH
EACH
LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S. F.
EACH
EACH
L. F.
L. F.
EACH
L. F.
L. F.
EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
7711. 000 12. 500
8. 000 700. 000
2. 000 3000. 000
4. 000 3000. 000
8. 000 50. 000
28. 000 2000. 000
1. 000 319500. 000
184. 700 21. 000
7500. 000 1. 350
7500. 000 0. 200
200. 000 1.100
200. 000 1.100
200. 000 0. 500
1. 000 200. 000
1. 000 210. 000
6. 000 28. 000
26. 000 5. 000
165. 000 6. 000
104. 000 8. 000
2. 000 60. 000
1. 000 4750. 000
510. 000 20. 000
193. 000 50. 000
13742. 000 0. 800
1664. 000 0. 600
2152. 000 0. 200
4160. 000 0. 300
13082. 000 1. 000
494. 000 8. 500
410. 000 20. 000
360. 000 3. 000
169217. 000 0. 350
5053. 000 0.920
775. 000 42.000
6325. 000 0. 500
130. 000 6. 750
4.000 160. 000

DI VI SI ON OF HI GHWAYS

220.

100.
200.
210.
168.
130.
990.
832.
120.
4750.
10200.
9650.
10993.
998.
430.
1248.
13082.

4199

8200.
1080.
59225.
4648.
32550.
3162.
877.
640.

o

COOOOOOO0L0LL

Bl DDER NO 2
UNI T
Bl D PRI CE

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

©

COLLLLLOOLOLO

00000000 P0000000000000000
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Bl DDER NO 3
UNI T
Bl D PRI CE

o

COOOOOOOLLL

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 10/12/99

©

COLLLLLLLOO

0000000020000 000000000000



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991012008

| TEM
NUMBER

90005

90005

90030

90035

90035

90035

90035

90037

90037

90037

| TEM DESCRI PTI ON UNI T

PVMI' MRKNG, DI AGONAL, 24-1NCH, L.F.
PAVEMENT MARKI NG, CURB, EPOXY L.F.
REMOVI NG PAVEMENT MARKI NGS, AR EA
TEMPORARY PAVEMENT MARKI NG, 4- L
TEMP PVMI' MRKG, 4-1NCH, REMOVA L
SAW NG EXI STI NG PAVEVENT L

L

L

TITITITIg

SAW NG CONCRETE PAVEMENT, FULL L. F.
M SC

90004A, GRADI NG, SHAPI NG, AND
DECELERATI ON LANE

M SC EACH
90005A, CONCRETE MASONRY ANCHO
TYPE L, NO. 4 BAR

S

M SC EACH
90005B, CLOSI NG CATTLE PASS
M SC EACH

90005C, CONSTRUCTI ON STAKI NG,
REFERENCE

M SC L. F.
90030A, SAW ROUTE, & SEAL EXP

JO NTS

M SC TON
90035A, ASPHALTI C CONCRETE PAV
SUPERPAVE

M SC TON
90035B, STONE MATRI X ASPHALTI C

M SC TON

90035C, QWP, NUCLEAR DENSITY F
ASPHALTI C PAVEMENT, PROJECT 11

M SC TON
90035D, QWP, SUPERPAVE M XTURE

M SC STA.
90037A, PRELI M NARY CONSTRUCT
STAKI NG

M SC STA.

90037B, CONSTRUCTI ON STAKI NG,
SPECI AL

M SC STA.
90037C, CONSTRUCTI ON STAKI NG,
AGGREGATE BASE COURSE, SPECI AL

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
340. 000 7.100
325. 000 4.700
4. 000 50. 000
52600. 000 0. 180
13100. 000 0. 900
2230. 000 1. 000
7072. 000 2. 000
1. 000 3275. 000
176. 000 15. 000
1. 000 5300. 000
316. 000 10. 000
355. 000 10. 800
26405. 000 21. 090
16340. 000 34.910
54345. 000 0. 850
26405. 000 0. 840
52. 300 70. 000
52. 300 65. 000
52. 300 65. 000

DI VI SI ON OF HI GHWAYS

5300.

3160.

3834.

556881.

570429.

46193.

22180.

3661.

3399.

3399.

.00

00

00

00

45

40

25

20

00

50

50

COOOOL0eo

Bl DDER NO 2
UNI T
Bl D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

COLLLL00o

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00
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Bl DDER NO 3
UNI T
Bl D PRI CE

COOOOLLe

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 10/12/99

COLLLLoo
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Dat e 10/12/99
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991012008

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2
UNI T
Bl D PRI CE

PAGE:

47

Bl DDER NO 3
UNI T
Bl D PRI CE

LETTI NG DATE: 10/12/99

Bl DDER NO 1
| TEM ESTI MATED UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT
90315 REMOVI NG CONCRETE SURFACE, PAR S.Y. 9100. 000 6.570 59787. 00
90329 GRADE, SHAPE & FI NI SH FOR BEAM EACH 20. 000 760. 000 15200. 00
90365 QWP, BASE COURSES TON 12050. 000 0. 330 3976. 50
90456 REMOVI NG BEARI NGS EACH 48. 000 300. 000 14400. 00
90501 QWP READY M XED CONC MASONRY F C. Y. 646. 000 12. 000 7752. 00
90502 QWP, NMAS STRGTH | NCENTI VE READ DOL 8000. 000 1. 000 8000. 00
90642 ASPH SHOULDER RUMBLE STRIPS, L.F. 120797.000 0. 280 33823. 16
90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 10. 000 150. 000 1500. 00
90998 ON-THE-JOB TRAI NI NG, ASP-1T AP HRS. 200. 000 4.000 800. 00
90999 ON-THE-JOB TRAI NI NG, ASP-1 HRS. 1000. 000 2. 000 2000. 00

PROPCSAL TOTAL. . ... .. 4050157. 97

COOOOOO0L0oo

©

COLLLLLOLOLO

COOOOOOL0eL

COLLLLLLLO



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012009

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 9316-04-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BIDDER NO 1: MCC, INC

Bl DDER NO 2:

Bl DDER NO 3: MJSSON BROS., | NC.

| TEM
NUMBER

HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V

LOCATI ON 56/ SAUK

CTH HHH -
CTH H

SHAWANO COUNTY

COUNTY

PAGE:

48

LETTI NG DATE: 10/12/99

VEBERS PO NT ROAD

| TEM DESCRI PTI ON UNI T
CLEARI NG 40M
CLEARI NG 25w
GRUBBI NG 40M
GRUBBI NG 25wW
REMOVI NG OLD CULVERTS EACH
REMOVI NG ASPHALTI C SURFACE e
REMOVI NG CONCRETE SI DEWALK e
REMOVI NG FENCE M
REMOVI NG MANHOLES EACH
REMOVI NG | NLETS EACH
COVMON EXCAVATI ON MB
CRUSHED AGCGREGATE BASE COURSE MG
ASPHALTI C MATERI AL FOR TACK CO L
QWP, ASPHALTI C M XTURE MG
ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T MG
ASPHALTI C SURF, DRI VEWAYS & FI MG
CONCRETE DRI VEWAY, 150 MM e
CORRUGATED STEEL CULVERT PI PE, M
CORRUGATED STEEL CULVERT PIPE, M
CORRUGATED STEEL CULVERT PIPE, M

STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
RCCP HORZ ELLI P, ENDWALLS, 490
CONCRETE CURB AND GUTTER, 750
CONCRETE CURB AND GUTTER, 900
MEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS |V, SS
MANHOLE COVERS, TYPE J

5990

M
M

M
EACH

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
10. 500 150. 000
313. 000 7.000
10. 500 150. 000
313. 000 7.000
4. 000 100. 000
984. 000 2.700
95. 000 4.800
140. 000 3. 250
2. 000 100. 000
2. 000 100. 000
12544. 000 4.250
15091. 000 6. 550
1968. 000 0. 260
3682. 000 0. 680
216. 700 170. 000
3682. 000 23. 050
185. 000 85. 450
74.100 32.100
51. 000 46. 500
66. 000 55. 000
34. 000 133. 000
14. 000 60. 000
6. 000 78. 000
4. 000 340. 000
1. 000 750. 000
1709. 000 20. 440
75. 000 34. 440
33. 000 54. 000
165. 000 74. 950
8. 000 210. 000

Bl DDER NO 2
UNI' T
AMOUNT Bl D PRI CE AMOUNT
246. 000 2583. 00
8. 000 2504. 00
246. 000 2583. 00
8. 000 2504. 00
300. 000 1200. 00
2. 000 1968. 00
5. 000 475. 00
3. 000 420. 00
500. 000 1000. 00
300. 000 600. 00
5.770 72378. 88
8. 450 127518. 95
0. 460 905. 28
0.720 2651. 04
167. 000 36188. 90
20. 250 74560. 50
85. 200 15762. 00
30. 000 2223.00
72.000 3672. 00
79. 000 5214. 00
125. 000 4250. 00
91. 000 1274.00
112. 000 672. 00
306. 000 1224.00
538. 000 538. 00
21. 500 36743. 50
39. 750 2981. 25
54. 000 1782. 00
76. 000 12540. 00
240. 000 1920. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
150. 000 1575. 00
6. 000 1878. 00
160. 000 1680. 00
6. 000 1878. 00
150. 000 600. 00
1. 800 1771. 20
3. 000 285. 00
9. 000 1260. 00
200. 000 400. 00
175. 000 350. 00
5. 430 68113. 92
6.770 102166. 07
0. 460 905. 28
0.720 2651. 04
167. 000 36188. 90
20. 250 74560. 50
85. 200 15762. 00
33. 500 2482. 35
65. 730 3352. 23
95. 930 6331. 38
162. 420 5522. 28
87.030 1218. 42
98. 000 588. 00
347. 050 1388. 20
601. 000 601. 00
22.500 38452. 50
39. 500 2962. 50
58. 500 1930. 50
103. 600 17094. 00
279. 000 2232.00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 19991012009
| TEM

NUMBER | TEM DESCRI PTI ON UNI T
61163 | NLET COVERS, TYPE C EACH
61167 | NLET COVERS, TYPE H EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61910 MOBI LI ZATI ON LS
62203 ASPHALTI C FLUMES Me
62401 WATER KL
62505 SALVAGED TOPSO L e
62702 MJLCHI NG e
62811 EROSI ON BALES, DELI VERED EACH
62812 EROSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH
62905 FERTI LI ZER, TYPE B KG
63011 SEEDI NG, M XTURE NO. 40 KG
63013 SEEDI NG, M XTURE NO. 60 KG
64220 FIELD COFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64505 CEOTEXTILE FABRIC, TYPE R Me
65001 CONSTRUCTI ON STAKI NG, STORM SE M
66501 SAW NG EXI STI NG PAVEVENT M
90001 M SC M

| TEM 90001A REMOVI NG STORM SEW
90001 M SC M

| TEM 90001B PRELI M NARY CONSTR

STAKI NG
90001 M SC M

| TEM 90001C CONSTRUCTI ON STAKI

SUBGRADE, 40 METER | NTERVALS
90001 M SC M

| TEM 90001D CONSTRUCTI ON STAKI

SUBGRADE, 20 METER | NTERVALS
90001 M SC M

| TEM 90001E CONST. STAKI NG, CU

AND CURB AND GUTTER, 10 METER
90001 M SC M

| TEM 90001F CONSTRUCTI ON STAKI

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
2. 000 210. 000 420. 00
15. 000 290. 000 4350. 00
10. 000 170. 000 1700. 00
1. 000 11000. 000 11000. 00
29. 500 37.000 1091. 50
1236. 000 4.000 4944. 00
6204. 000 1. 300 8065. 20
12424. 000 0. 110 1366. 64
40. 000 5. 500 220. 00
40. 000 5. 000 200. 00
762. 000 3. 280 2499. 36
762. 000 2. 250 1714.50
762. 000 0. 250 190. 50
1. 000 150. 000 150. 00
2. 000 100. 000 200. 00
433. 000 0. 540 233. 82
63. 000 11. 000 693. 00
31. 000 25. 000 775. 00
1. 000 4000. 000 4000. 00
1. 000 1000. 000 1000. 00
2500. 000 0. 500 1250. 00
24.000 2. 000 48. 00
825. 000 2. 000 1650. 00
558. 000 3.610 2014. 38
30. 000 40. 000 1200. 00
1700. 000 2. 600 4420. 00
729. 000 1.700 1239. 30
971. 000 3. 400 3301. 40
1784. 000 2.500 4460. 00
877.000 3. 400 2981. 80

Bl DDER NO 2
UNI T
Bl D PRI CE

. 000
0. 300
5. 000
2. 820
3. 600
. 000

1.530
1.680
3. 240
2.330

3. 250

1224.

3146.

4156.

2850.

72

04

72

25

PAGE:

49

LETTI NG DATE: 10/12/99

Bl DDER NO 3
UNI T
Bl D PRI CE

. 000
. 300
. 600
. 820
. 000
. 300

. 530
. 680
. 240
. 330

. 250

3146.

4156.

2850.

.72

04

72

25



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL:

90001

90001

90001

90002

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005
90005
90005
90365
90545

90590
90999

19991012009

20 METER | NTERVALS

M SC
| TEM 90001G

CONSTRUCTI ON STAKI

10 METER | NTERVALS

M SC
| TEM 90001H

RCHEP, CLASS HE-1V

SEVER, 365 X 575 MM

M SC
| TEM 90001J

RCHEP, CLASS HE-1V

SEVER, 490 X 770 WM

M SC
| TEM 90002A
M SC
| TEM 90004A

PULVERI ZED TOPSO L

REMOVI NG PLANTER,

TO STA 10+817 LT

M SC

| TEM 90005A
CULVERTS

M SC

| TEM 90005B
M SC

| TEM 90005C
M SC

| TEM 90005D
M SC

| TEM 90005E
M SC

| TEM 90005F
M SC

| TEM 90005G
M SC

| TEM 90005H
MODI FI ED

M SC

| TEM 90005J
M SC

| TEM 90005K
M SC

| TEM 90005L

CONSTRUCTI ON STAKI

MANHOLES, TYPE 1 M
MANHOLES, TYPE 3,
MANHOLES, TYPE 4
I NLETS, TYPE 1, MO
I NLETS, TYPE 3, MO
SPECI AL | NLET COVE

MANHOLE COVERS, TY

I NLET PROTECTI ON,
I NLET PROTECTI ON,

CULVERT PI PE DI TCH

QWP, BASE COURSES
CONCRETE COLLAR

Pl PE CRATES

ON- THE- JOB TRAI NI NG, ASP-1

CONTRACT AND ESTI MATE ENG NEER

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH
EACH
EACH
MG

EACH

EACH
HRS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 50
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 10/12/99

823. 000 2.500 2057. 50 1.970 1621. 31 1.970 1621.
243. 000 163. 850 39815. 55 171. 000 41553. 00 192. 500 46777.
417. 000 207. 950 86715. 15 203. 000 84651. 00 230. 250 96014.
6220. 000 2.700 16794. 00 2. 200 13684. 00 3. 420 21272.
1. 000 500. 000 500. 00 200. 000 200. 00 200. 000 200.
12. 000 75. 000 900. 00 129. 600 1555. 20 129. 600 1555.
7.000 1450. 000 10150. 00 1150. 000 8050. 00 1531. 450 10720.

1. 000 2950. 000 2950. 00 1800. 000 1800. 00 3278. 400 3278.

1. 000 5600. 000 5600. 00 2700. 000 2700. 00 5066. 400 5066.

2. 000 875. 000 1750. 00 775. 000 1550. 00 975. 000 1950.
16. 000 825. 000 13200. 00 650. 000 10400. 00 1075. 000 17200.
1. 000 300. 000 300. 00 400. 000 400. 00 450. 000 450.

1. 000 210. 000 210. 00 400. 000 400. 00 450. 000 450.
18. 000 100. 000 1800. 00 100. 000 1800. 00 100. 000 1800.
18. 000 50. 000 900. 00 48. 000 864. 00 48. 000 864.
3. 000 120. 000 360. 00 50. 000 150. 00 120. 000 360.
15091. 000 0.220 3320. 02 0. 330 4980. 03 0. 090 1358.
1. 000 500. 000 500. 00 800. 000 800. 00 500. 000 500.

1. 000 675. 000 675. 00 600. 000 600. 00 975. 000 975.
400. 000 2.500 1000. 00 2.500 1000. 00 2.500 1000.

31

50

25

40

00

20

15

40

40

00

00

00

00

00

00

00

19

00
00



Dat e 10/12/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 51
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 10/12/99
PROPOSAL: 19991012009
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
21301 FI NI SH NG ROADWAY LS 1. 000 7000. 000 7000. 00 2700. 000 2700. 00 2500. 000 2500. 00

PROPCSAL TOTAL. ...... 638130. 08 668746. 81 672772. 83



Dat e 10/12/99
CERTI FI ED BY-

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

PACE: 52

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 10/ 12/99
PROPOSAL: 19991012010
STATE PRQJECT(S): 1160-00-61 LOCATI ON 69/ WAUSHARA COUNTY
1160- 00-62 | 39 BRI DGE REHABI LI TATI ON B-69-13 & B-69-14
I 39
WAUSHARA COUNTY
TYPE OF WORK: HI GHWAY STRUCTURES
BIDDER NO 1: ZENTH TECH., |NC
BI DDER NO 2: LUNDA CONSTRUCTI ON COMPANY
Bl DDER NO 3: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARI NG STA. 3. 000 200. 000 600. 00 200. 000 600. 00 200. 000 600. 00
20104 GRUBBI NG STA. 3. 000 200. 000 600. 00 200. 000 600. 00 200. 000 600. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 5000. 000 5000. 00 7000. 000 7000. 00 9500. 000 9500. 00
20+49. 50
20352 REMOVI NG OLD BRI DGE, STATION LS 1. 000 45000. 000 45000. 00 31000. 000 31000. 00 37100. 000 37100. 00
30+54. 50
20401 REMOVI NG PAVEMENT S Y. 1825. 000 3. 000 5475. 00 3. 000 5475. 00 3. 000 5475. 00
20402 REMOVI NG ASPHALTI C SURFACE S Y. 2910. 000 2. 000 5820. 00 2. 000 5820. 00 2. 000 5820. 00
20406 REMOVI NG CONCRETE SI DEWALK S Y. 80. 000 3. 000 240. 00 3. 000 240. 00 3. 000 240. 00
20411 REMOVI NG GUARDRAI L L. F. 3880. 000 1. 000 3880. 00 1. 000 3880. 00 1. 000 3880. 00
20412 REMOVI NG FENCE L. F. 160. 000 1. 000 160. 00 1. 000 160. 00 1. 000 160. 00
20501 COWMMON EXCAVATI ON CY. 1250. 000 3.760 4700. 00 3.760 4700. 00 3.760 4700. 00
20801 BORROW EXCAVATI ON CY. 13840. 000 3.760 52038. 40 3.760 52038. 40 3.760 52038. 40
21302 FI NI SH NG ROADWAY, PRQIJECT LS 1. 000 600. 000 600. 00 600. 000 600. 00 600. 000 600. 00
1160-00- 61
21303 FI NI SH NG ROADWAY, PRQIJECT LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 1000. 000 1000. 00
1160- 00- 62
30404 CRUSHED AGGREGATE BASE COURSE TON 4370. 000 6. 500 28405. 00 8. 230 35965. 10 8. 230 35965. 10
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 180. 000 3. 000 540. 00 3. 000 540. 00 3. 000 540. 00
40301 QWP, ASPHALTIC M XTURE TON 1040. 000 0. 750 780. 00 0. 750 780. 00 0. 750 780. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 58. 000 160. 000 9280. 00 160. 000 9280. 00 160. 000 9280. 00
40714 ASPHALTI C CONCRETE PAVEMENT, T TON 1040. 000 31. 320 32572. 80 31. 320 32572. 80 31. 320 32572. 80
41509 CONCRETE PAVEMENT, 9-1 NCH S Y. 1740. 000 34. 950 60813. 00 34. 950 60813. 00 34. 950 60813. 00
50201 CONCRETE MASONRY, BRI DGES CY. 46. 000 700. 000 32200. 00 450. 000 20700. 00 1070. 000 49220. 00
50232 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 5000. 000 5000. 00 3500. 000 3500. 00 4700. 000 4700. 00
B-69-13
50233 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 6000. 000 6000. 00 4000. 000 4000. 00 5300. 000 5300. 00
B-69-14
50250 CONC MASONRY ANCHCORS, TYPE L, EACH 494. 000 8. 000 3952. 00 15. 000 7410. 00 6. 500 3211. 00
50263 CONC MASONRY ANCHORS, TYPE S, EACH 40. 000 10. 000 400. 00 15. 000 600. 00 6. 500 260. 00



Dat e 10/12/99
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI T
Bl D PRI CE

PACE: 53

LETTI NG DATE: 10/12/99

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 19991012010
Bl DDER NO 1
| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
50265 PROTECTI VE SURFACE TREATMENT S. Y. 1727. 000 1.500
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 3230. 000 0.920
50511 COATED HI GH STR BAR STL REI NF, LB. 55190. 000 0. 570
50601 STRUCTURAL CARBON STEEL LB. 42850. 000 1.100
50627 LAM NATED ELASTOMERI C BEARI NG EACH 16. 000 350. 000
50632 WELDED STUD SHEAR CONNECTORS, EACH 369. 000 3. 350
50650 FI XED BEARI NG ASSEMBLI ES, STRU EACH 4.000 575. 000

B- 69-13
50651 FI XED BEARI NG ASSEMBLI ES, STRU EACH 4.000 575. 000

B- 69- 14
50910 JO NT REPAIR S. Y. 22.000 400. 000
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 26. 000 30. 000
60160 CONCRETE CURB AND GUTTER, 36-1 L.F. 565. 000 11.100
60224 CONCRETE SAFETY | SLANDS S. F. 343. 000 4. 660
60305 TEMP PRECAST CONC BARR, CONTR L.F. 280. 000 11. 000
60308 TEMP PRECAST CONC BARR, CONTR L.F. 840. 000 4.000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 270. 000 29. 490
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 3590. 000 9. 990
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 4.000 484. 440
61421 MARKER POSTS EACH 11. 000 59. 500
61433 ANCHOR ASSEMB FCR STEEL PLATE EACH 4.000 60. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 12. 000 2199. 000
61601 WOVEN W RE FENCE L. F 160. 000 4.900
61802 NMAINT AND REPAI R OF HAUL ROADS LS 1. 000 100. 000

1160- 00- 61
61803 MAINT AND REPAI R OF HAUL ROADS LS 1. 000 100. 000

1160- 00- 62
61910 MOBI LI ZATI ON LS 1. 000 66900. 000
62203 ASPHALTI C FLUMES S. Y. 260. 000 20. 000
62505 SALVAGED TOPSO L S. Y. 11650. 000 0. 600
62702 MJLCHI NG S. Y. 14850. 000 0. 140
62815 SILT FENCE, DELI VERED L. F. 1395. 000 0. 970
62816 SILT FENCE, | NSTALLED L. F. 1395. 000 0.870
62817 SILT FENCE MAI NTENANCE L. F. 1395. 000 0. 090
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 2.000 150. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 2.000 200. 000
62822 EROSI ON MAT, DELIVERED, CLASS S.Y. 650. 000 0. 900
62823 EROSI ON MAT, | NSTALLED, CLASS S.Y. 650. 000 0. 900
62824 EROSI ON MAT, DELIVERED, CLASS S.Y. 500. 000 1. 000

2300.

8800.
780.
6271.
1598
3080.
3360.
7962.
35864.
1937.
654.
240.
26388.
784.
100.

100.

66900.
5200.
6990.
2079.
1353.
1213.

125.
300.
400.
585.
585.
500.

00

00
00
00
00
15
65

00
00

00
00

550. 000

450. 000
15. 000
11.100
4.660
8. 000
3. 000
30. 000
10. 150

450. 000
50. 000
50. 000

1800. 000
4.550
1. 000

1. 000

90900. 000
. 000
. 600
. 090
. 970
870
010
000
000
500
. 500
500

N
o

NN
cooungooocoo

2200.

9900.
390.
6271.
1598
2240.
2520.
8100.
36438.
1800.
550.
200.
21600.
728.

90900.
5200.
6990.
1336.
1353.
1213.

13.
50.
50.
325.
325.
250.

.00

00
00
00
50
15
65

00
00

00
00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
2. 000 3454. 00
0. 490 1582.70
0. 530 29250. 70
1.020 43707. 00
670. 000 10720. 00
2.500 922.50
775. 000 3100. 00
775. 000 3100. 00
436. 000 9592. 00
29. 000 754. 00
11.100 6271. 50
4. 660 1598. 38
7.000 1960. 00
4.000 3360. 00
30. 000 8100. 00
10. 150 36438. 50
450. 000 1800. 00
50. 000 550. 00
65. 000 260. 00
1800. 000 21600. 00
4.550 728.00
100. 000 100. 00
100. 000 100. 00
78100. 000 78100. 00
20. 000 5200. 00
0. 600 6990. 00
0. 090 1336. 50
1. 000 1395. 00
1. 000 1395. 00
0.010 13. 95
25. 000 50. 00
25. 000 50. 00
0. 500 325. 00
0. 500 325. 00
0. 500 250. 00



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012010

| TEM
NUMBER

90004

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

EROSI ON MAT, | NSTALLED, CLASS
EROCSI ON MAT, DELIV, CLASS |11
EROCSI ON MAT, | NSTLD, CLASS I11
FERTI LI ZER, TYPE A

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

DELI NEATOR POSTS

DELI NEATORS

SIGNS, TYPE ||, REFLECTIVE
MOVI NG SI GNS, TYPE

FI ELD OFFI CE, TYPE A

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
TEMP PVMI' MRKG, 4-1NCH, REMOVA
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A PORTABLE DECONTAM NATI O
FACI LI TY

M SC

90004B PREPARATI ON AND COATI NG
FLANGES

M SC

90004C PAI NTI NG URETHANE SYSTE
STRUCTURE B- 69- 14

M SC

90005A REMOVI NG POSTS

M SC

90005B STRUCTURE PAI NTI NG, WAR
PRQIECT 1160-00-61, STRUCTURE
M SC

90005C CLOSI NG AND OPENI NG LAN

S. Y.
S.Y.
S. Y.
CWI.
LB.

LB.

EACH
EACH
S. F.

EACH
LS

DAYS
DAYS
DAYS

LS

EACH

EACH

EACH

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
500. 000 0. 900
500. 000 7.600
500. 000 6. 000
10. 500 27.500
205. 000 3. 330
450. 000 4. 950
8. 000 20. 000
8. 000 5. 000
160. 000 7.500
22.000 150. 000
1. 000 3000. 000
56. 000 75. 000
90. 000 25. 000
9340. 000 0. 300
1460. 000 0. 550
7480. 000 0. 100
462. 000 0. 150
2256. 000 0. 500
5880. 000 0.620
80. 000 1.750
16150. 000 0. 950
181. 000 1.750
400. 000 2. 650
1. 000 2000. 000
1. 000 4640. 000
1. 000 12880. 000
19. 000 15. 000
1. 000 24896. 000
24.000 400. 000

DI VI SI ON OF HI GHWAYS

285.

24896.

9600.

.00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

800.

4500.
5200.

10.

2900.

400.

moroo000O!

. 300

550

. 100

150
500
620

. 750

950

. 000
10.
1500.

000
000

000

000

000

000

000

190.

2900.

9600.

.00

00

00

00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

1000.

N N
(204

SWNOrOO0O00O!

200

4640.

12880.

10.

24895.

400.

. 300

550

. 100

150
500
620
750
950

. 000
. 200
. 000

000

000

000

200

000

LETTI NG DATE: 10/12/99

190.

24895.

9600.

.00

00

20

00



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991012010

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

55

LETTI NG DATE: 10/12/99

90005

90034

90034

90329

90457

90458

90501

90502

90555

90556

90560

90561

90565
90712

M SC EACH
90005D STRUCTURE PAI NTI NG, WAR
PRQIECT 1160-00-62, STRUCTURE

M SC C.Y.
90034A SLURRY BACKFI LL AT STRU
APPROACHES

M SC C.Y.

90034B FI BER RElI NFORCED CONCRE
FOR BRI DGES, B-69-14
GRADE, SHAPE & FI NI SH FOR BEAM EACH

BRI DGE JACKI NG, STRUCTURE LS
B- 69-13
BRI DGE JACKI NG, STRUCTURE LS
B- 69- 14

QW READY M XED CONC MASONRY F C.Y.
QW, MAS STRGTH | NCENTI VE READ DOL
STRUCT REPAI NT, RECYCLED ABRAS LS
B- 69-13

STRUCT REPAI NT, RECYCLED ABRAS LS
B- 69- 14

NEG PRES CONTAIN & COLL WASTE LS
B- 69-13

NEG PRES CONTAIN & COLL WASTE LS
B- 69- 14

PORTABLE DECONTAM NATION FACIL LS
TRAFFI C CONTROL, COVERI NG SI GN EACH

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

1. 000 30810. 000 30810. 00

41. 000 100. 000 4100. 00

247.000 350. 000 86450. 00

10. 000 1730. 000 17300. 00

1. 000 21000. 000 21000. 00

1. 000 16000. 000 16000. 00

46. 000 100. 000 4600. 00

422. 040 1. 000 422.04

1. 000 31390. 000 31390. 00

1. 000 38849. 000 38849. 00

1. 000 27060. 000 27060. 00

1. 000 33490. 000 33490. 00

1. 000 2500. 000 2500. 00

2.000 200. 000 400. 00

....... 1004125. 73

PROPCSAL TOTAL

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
2900. 000 2900. 00
75. 000 3075. 00
280. 000 69160. 00
1450. 000 14500. 00
18000. 000 18000. 00
16000. 000 16000. 00
12. 000 552. 00
1. 000 422.04
72250. 000 72250. 00
72250. 000 72250. 00
38250. 000 38250. 00
38250. 000 38250. 00
1500. 000 1500. 00
200. 000 400. 00
1011100. 97

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
30810. 000 30810. 00
92. 000 3772.00
463. 000 114361. 00
1730. 000 17300. 00
17500. 000 17500. 00
15000. 000 15000. 00
50. 000 2300. 00
1. 000 422.04
31389. 600 31389. 60
38848. 400 38848. 40
27060. 000 27060. 00
33490. 000 33490. 00
2500. 000 2500. 00
200. 000 400. 00
1051432. 67



Dat e 10/12/99
CERTI FI ED BY-

TI TLE-

PROPOSAL: 19991012011

Bl DDER NO 1:

| TEM

NUMBER

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 6341-03-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 56
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

| TEM DESCRI PTI ON UNI T

REMOVI NG ASPHALTI C SURFACE
REMOVI NG ASPHALTI C SURFACE, BU
PREP OF FOUNDATI ON FOR ASPHALT
FI NI SHI NG ROADWAY

CRUSHED AGCREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C SURFACE, PATCHI NG
ASPHALTI C SURF, DRI VEWAYS & FI
CONCRETE MASONRY, ENDWALLS
CORRUGATED STEEL CULVERT PI PE
CORRUGATED STEEL CULVERT PI PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRN ENDW. FR CLVT PI PE SL
STL APRN ENDW. FR CLVT PI PE SL
RCCP, CL I'll, 600 MMV

RCCP, CL I'll, 750 MM

RCCP, CL Ill, 1050 WM

RCCP, APRON ENDWALLS, 600 MM
RCCP, APRON ENDWALLS, 750 MM
RCCP, APRON ENDWALLS, 900 MM
SALVAGED CULVERT PI PE, 750 MM
SALVAGED CULVERT PI PE, 1050 MM
CORRUGATED ALUM NUM CULVERT PI
CORRUGATED ALUM NUM CULVERT PI
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

WATER

ERCSI ON BALES, DELI VERED

<<330030 duwnns

EACH

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
535. 000 4.000
1435. 000 7.000
1. 000 500. 000
1. 000 2000. 000
5180. 000 8. 800
22200. 000 0. 360
20080. 000 0. 400
1200. 000 170. 000
20080. 000 17.520
146. 000 85. 000
33. 000 70. 000
4. 000 655. 000
90. 600 79. 000
43. 100 108. 000
28. 000 99. 000
14. 000 143. 000
10. 000 409. 000
6. 000 951. 000
18. 300 136. 000
1. 200 184. 000
9. 800 269. 000
2. 000 391. 000
3. 000 439. 000
1. 000 682. 000
21. 500 154. 000
43. 000 253. 000
96. 400 102. 000
40. 900 118. 000
1. 000 1. 000
1. 000 6100. 000
300. 000 5. 000
50. 000 5. 000

AMERI CAN ASPHALT OF WSCONSIN, DIV. COF M

LETTI NG DATE: 10/12/99

LOCATI ON 49/ PORTAGE COUNTY
W SCONSI N RAPIDS TO USH 10 RUDOLPH TO USH 10
STH 34
WOOD/ PORTAGE COUNTI ES
Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T
AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
2140. 00 0. 000 0.00 0. 000 0. 00
10045. 00 0. 000 0.00 0. 000 0. 00
500. 00 0. 000 0.00 0. 000 0. 00
2000. 00 0. 000 0.00 0. 000 0. 00
45584. 00 0. 000 0.00 0. 000 0. 00
7992. 00 0. 000 0. 00 0. 000 0. 00
8032. 00 0. 000 0. 00 0. 000 0. 00
204000. 00 0. 000 0.00 0. 000 0. 00
351801. 60 0. 000 0.00 0. 000 0. 00
12410. 00 0. 000 0.00 0. 000 0. 00
2310. 00 0. 000 0.00 0. 000 0. 00
2620. 00 0. 000 0.00 0. 000 0. 00
7157. 40 0. 000 0.00 0. 000 0. 00
4654. 80 0. 000 0.00 0. 000 0. 00
2772.00 0. 000 0. 00 0. 000 0. 00
2002. 00 0. 000 0. 00 0. 000 0. 00
4090. 00 0. 000 0. 00 0. 000 0. 00
5706. 00 0. 000 0. 00 0. 000 0. 00
2488. 80 0. 000 0. 00 0. 000 0. 00
220. 80 0. 000 0. 00 0. 000 0. 00
2636. 20 0. 000 0. 00 0. 000 0. 00
782. 00 0. 000 0.00 0. 000 0. 00
1317.00 0. 000 0.00 0. 000 0. 00
682. 00 0. 000 0.00 0. 000 0. 00
3311. 00 0. 000 0.00 0. 000 0. 00
10879. 00 0. 000 0.00 0. 000 0. 00
9832. 80 0. 000 0.00 0. 000 0. 00
4826. 20 0. 000 0.00 0. 000 0. 00
1.00 0. 000 0. 00 0. 000 0. 00
6100. 00 0. 000 0.00 0. 000 0. 00
1500. 00 0. 000 0.00 0. 000 0. 00
250. 00 0. 000 0.00 0. 000 0. 00



Date 10/12/99

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 19991012011

| TEM
NUMBER

90005
90005
90394

90545
90616

BI DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNIT  QUANTITY BID PRICE
EROSI ON BALES, | NSTALLED EACH 50. 000 5. 000
SILT FENCE, DELIVERED M 200. 000 3. 000
SILT FENCE, | NSTALLED M 200. 000 3. 000
SI LT FENCE MAI NTENANCE M 200. 000 0. 300
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 2.000 100. 000
MOBI LI ZATI ONS, EMERGENCY EROSI EACH 2.000 100. 000
FI ELD OFFI CE, TYPE C LS 1. 000 3500. 000
TRAFFI C CONTROL LS 1. 000 1000. 000
TRAFFI C CONTROL, DRUNMS DAYS 50. 000 10. 000
TRAFFI C CONTROL, BARRI CADES, T DAYS 122. 000 5. 000
TRAFFI C CONTROL, SI GNS DAYS  4646. 000 0. 400
PAVEMENT MARKI NG, 100 MM EPOX M 21800. 000 0. 900
PVMI MRKNG, SAME DAY, 100 MM M 7230. 000 2. 600
LOCATI NG NO- PASSI NG ZONES KM 10. 900 125. 000
PVMI MRKNG, RAI LROAD CROSSI NGS EACH 1. 000 900. 000
PVMI MRKNG, STOP LINE, 600 MM M 4. 600 26. 000
TEMPORARY PAVEMENT MARKI NG, 10 M 5380. 000 1. 300
SAW NG EXI STI NG PAVEMENT M 324.000 5. 080
M SC EACH 38. 000 1507. 000
90005A GRADI NG, SHAPI NG, AND F
FOR CLEAR ZONES ( STATI ON)
M SC EACH 16. 000 20. 000
90005B REMOVI NG MARKERS
M SC EACH 39. 000 60. 000
90005C CULVERT Pl PE DI TCH CHEC
PROFI LOGRAPH LS 1. 000 2700. 000
CONCRETE COLLAR EACH 5. 000 800. 000
MARKER POSTS, FLEXI BLE, FOR CU EACH 16. 000 45. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

320.
2340.
2700.
4000.

720.

846808.

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

00
00
00
00
00

02

[eNeoNe]

©O000000000000000000

Bl DDER NO 2
UNI T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000

. 000

. 000
. 000

[eNeoNe}

COOLLLLOLOLOLOOOOOOO0O0O

.00
.00
.00
.00
.00

.00

PAGE

57

Bl DDER NO 3
UNI T
Bl D PRI CE

[eNeoNe]

©O00000000000000000

. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000

. 000

. 000
. 000

LETTI NG DATE: 10/12/99

[eNeoNe}

COOOOLLLOLLOOOOOOO00O

.00
.00
.00

.00
.00

.00



Dat e 10/12/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 19991012012

STATE PROJECT(S): 6763-00- 70

TYPE OF WORK: HI GHWAY STRUCTURES

BI DDER NO 1: ZENITH TECH., INC

Bl DDER NO 2: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

Bl DDER NO 3: EDWARD KRAEMER & SONS, | NC

LOCATI ON 49/ PORTAGE COUNTY

CTH P, SKELLY CREEK CROSSI NG
CTH P
PORTAGE COUNTY

PACE: 58

LETTI NG DATE: 10/12/99

Bl DDER NO 1
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BID PRI CE
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 11000. 000
10+00
50201 CONCRETE MASONRY, BRI DGES C.Y. 54. 000 475. 000
50265 PROTECTI VE SURFACE TREATNMENT S Y. 100. 000 1.750
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 3500. 000 1. 000
50915 CONCRETE SURFACE REPAI R S F 210. 000 34. 000
60602 HEAVY RI PRAP C.Y. 15. 000 50. 000
61910 MOBI LI ZATI ON LS 1. 000 14000. 000
62815 SILT FENCE, DELI VERED L. F. 100. 000 2.000
62816 SILT FENCE, | NSTALLED L. F. 100. 000 2.000
62817 SILT FENCE MAI NTENANCE L. F. 100. 000 0. 100
64301 TRAFFI C CONTROL LS 1. 000 1500. 000
64506 GEOTEXTI LE FABRI C, TYPE HR S Y. 35. 000 3.500
PROPOSAL TOTAL.......

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
11000. 00 25000. 000 25000. 00
25650. 00 850. 000 45900. 00
175. 00 4.000 400. 00
3500. 00 1. 000 3500. 00
7140. 00 45. 000 9450. 00
750. 00 45. 000 675. 00
14000. 00 12200. 000 12200. 00
200. 00 6. 000 600. 00
200. 00 3. 000 300. 00
10. 00 2. 000 200. 00
1500. 00 1500. 000 1500. 00
122.50 4.000 140. 00
64247. 50 99865. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
5500. 000 5500. 00
750. 000 40500. 00
2. 000 200. 00
1.600 5600. 00
34. 000 7140. 00
120. 000 1800. 00
24850. 000 24850. 00
1. 000 100. 00
4.000 400. 00
1.500 150. 00
13600. 000 13600. 00
4.000 140. 00
99980. 00



Date 10/12/99

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 19991012013

STATE PRQJECT(S): 5367-03-73

TYPE OF WORK: HI GHWAY STRUCTURES

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

PAGE

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

EDWARD KRAEMER & SONS, | NC.
CONCRETE STRUCTURES, | NC.
| TEM DESCRI PTI ON UNI T

REMOVI NG OLD BRI DGE, STATI ON LS
1+080
UNCLASSI FI ED EXCAVATI ON M3
EXCAVATI ON FOR STRUCTURES, BRI LS
B-52-224
BORROW EXCAVATI ON M3
STRUCTURE BACKFI LL M3
FI NI SH NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE M3
BREAKER RUN STONE M3
ASPHALTI C MATERI AL FOR TACK CO L
ASPHALTI C SURFACE MG
CONCRETE MASONRY, BRI DGES M3
PROTECTI VE SURFACE TREATNMENT \Y/%
H GH STRENGTH BAR STEEL REI NF. KG
COATED H GH STR BAR STL REI NF, KG
STL PILE DEL & DRI VEN, HP 250M M
TUBULAR RAILING TYPE F, STRUC LS
B-52-224
RUBBERI ZED MEMBRANE WATERPROCOF M2
CULVERT PIPE, CLASS |11, 600 MM
STL APRON ENDW. FOR CLVRT PI PE EACH
TEMPORARY STRUCTURE, STATI ON LS
2" B"+044
HEAVY RI PRAP M3
MOBI LI ZATI ON LS
SALVAGED TOPSO L [\Y/%
MULCHI NG [\Y/%
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH

ACME CONSTRUCTI ON COVPANY

59

LETTI NG DATE: 10/12/99

4180.
1633.
800.
2167.
650.
200.
3300.
48450.
432.
10615.
1575.
2640.
5000.

288.
1215.
200.
5000.

2392.
16100.
60.
275.
200.

77
92
00
50
25
00

00
00

00
00
00
00

00
00

00
00

00
00

LOCATI ON 52/ Ri chl and COUNTY
OLD BUZZARDVI LLE ROAD, TOWN OF SYLVAN
TOWN ROAD
RI CHLAND COUNTY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI T UNI T UNI T
QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE
1. 000 5000. 000 5000. 00 2600. 000 2600. 00 1950. 000
432. 000 4,200 1814. 40 6. 540 2825. 28 6. 540
1. 000 4000. 000 4000. 00 2200. 000 2200. 00 800. 000
309. 000 7.500 2317.50 13. 550 4186. 95 13. 530
192. 000 8. 000 1536. 00 13. 500 2592. 00 8.510
1. 000 500. 000 500. 00 800. 000 800. 00 800. 000
150. 000 13. 000 1950. 00 14. 450 2167.50 14. 450
45. 000 13. 000 585. 00 14. 450 650. 25 14. 450
20. 000 10. 000 200. 00 10. 000 200. 00 10. 000
44,000 75. 000 3300. 00 75. 000 3300. 00 75. 000
114. 000 325. 000 37050. 00 308. 000 35112. 00 425, 000
108. 000 3. 000 324. 00 2. 250 243. 00 4,000
9650. 000 1. 000 9650. 00 0. 970 9360. 50 1.100
1050. 000 1. 400 1470. 00 1. 400 1470. 00 1.500
48. 000 50. 000 2400. 00 70. 000 3360. 00 55. 000
1. 000 5000. 000 5000. 00 3800. 000 3800. 00 5000. 000
9. 000 40. 000 360. 00 55. 000 495, 00 32. 000
12. 000 110. 000 1320. 00 101. 250 1215. 00 101. 250
2.000 160. 000 320. 00 100. 000 200. 00 100. 000
1. 000 5000. 000 5000. 00 6500. 000 6500. 00 5000. 000
80. 000 30. 000 2400. 00 35. 000 2800. 00 29. 900
1. 000 12940. 000 12940. 00 14750. 000 14750. 00 16100. 000
240. 000 2.000 480. 00 0. 250 60. 00 0. 250
550. 000 0. 500 275. 00 0. 500 275. 00 0. 500
40. 000 5. 000 200. 00 5. 000 200. 00 5. 000
40. 000 5. 000 200. 00 5. 000 200. 00 5. 000

200.

00



Dat e 10/12/99
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

60

LETTI NG DATE: 10/12/99

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 19991012013

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
62822 EROSI ON MAT, DELIVERED, CLASS M2
62823 EROSI ON MAT, | NSTALLED, CLASS M
62905 FERTI LI ZER, TYPE B KG
63003 SEEDI NG TEMPORARY KG
63008 SEEDI NG, M XTURE NO. 10 KG
63015 SEEDI NG BORROW PIT M XTURE KG
63311 TEMPORARY DELI NEATORS EACH
63402 WOOD POSTS, 100 X 100 MM X 3.7 EACH
63702 SIGNS, TYPE I, REFLECTIVE e
64202 FIELD CFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64506 CEOTEXTI LE FABRIC, TYPE HR e
90003 M SC MB

90003A GROUTED HEAVY RI PRAP, C

90474 PREBORI NG STEEL PI LI NG M

PROPCSAL TOTAL. . ... ..

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT

260. 000 3. 000 780. 00
260. 000 3. 000 780. 00
520. 000 0.010 5.20
1. 000 350. 000 350. 00
1. 000 100. 000 100. 00
60. 000 3. 000 180. 00
60. 000 3. 000 180. 00
20. 000 8. 000 160. 00
7.000 8. 000 56. 00
3. 000 50. 000 150. 00
2. 000 30. 000 60. 00
16. 000 10. 000 160. 00
4. 000 40. 000 160. 00
1.080 185. 000 199. 80
1. 000 600. 000 600. 00
1. 000 2600. 000 2600. 00
210. 000 2. 000 420. 00
29. 000 50. 000 1450. 00
24.000 370. 000 8880. 00

117862. 90

250.
250.
2600.
. 500
65.

636.

000
000
000
000

000

100.
105.
75.
60.
160.
240.
270.
250.
2600.
525.
1885.

15264.

126771.

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
3. 250 845. 00
3. 250 845. 00
0. 050 26. 00
100. 000 100. 00
100. 000 100. 00
2. 000 120. 00
2. 000 120. 00
4.500 90. 00
12. 000 84. 00
25. 000 75. 00
30. 000 60. 00
10. 000 160. 00
50. 000 200. 00
185. 000 199. 80
1000. 000 1000. 00
2600. 000 2600. 00
2.990 627.90
80. 000 2320. 00
400. 000 9600. 00
132322. 42



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991012014

STATE PRQJECT(S): 7148-02-71
7148-03-71

TYPE OF WORK:

BI DDER NO 1: HEGG CONTRACTORS, | NC
BI DDER NO 2: TIMVE, |NC
Bl DDER NO 3: Tl MBERLI NE CONTRACTORS, | NC

| TEM
NUMBER

20352

20503
20801
21001
21302

21303

30404
52005
52063
52175
52601

52602

60602
61422
61910
62505
62702
62811
62812
62815
62816

| TEM DESCRI PTI ON UNI T
CLEARI NG 40M
GRUBBI NG 40M
REMOVI NG OLD BRI DGE, STATI ON LS
0+305
REMOVI NG OLD BRI DGE, STATI ON LS
100+428
UNCLASSI FI ED EXCAVATI ON M3
BORROW EXCAVATI ON M3
STRUCTURE BACKFI LL M3
FI NI SH NG ROADVWAY, PRQIECT LS
7148-02-71
FI NI SH NG ROADVWAY, PRQIECT LS
7148-03-71
CRUSHED AGGREGATE BASE COURSE MG
CULVERT PIPE, CLASS |11, 600 MM

APRON ENDWALLS FOR CULVERT PI P EACH
CORRUGATED STEEL PI PE CATTLE P M
TEMPORARY STRUCTURE, STATION LS

0+355

TEMPORARY STRUCTURE, STATION LS
100+434

HEAVY RI PRAP MB
MARKER PCSTS FOR RI GHT OF WAY EACH
MOBI LI ZATI ON LS
SALVAGED TOPSO L e
MULCHI NG e
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED M
SILT FENCE, | NSTALLED M

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

2700.
3808.
255.
. 000

2700.
18

100.
24.
. 000
2700.
5400.

55.

55.
590.
590.

. 000

000
000
000

. 000

000
000

. 000
25.
. 000

000

. 000

000
000

000
000
000
000
000
000

Bl DDER NO 1

UNI T

BI D PRI CE

100.

11.
86.
110.
200.
10000.

10000.

30.

20.
5000.
. 250
. 100
. 000
. 000
. 000
. 000

Wwhhor

. 000

. 000
. 000
. 000
. 000

000

250
000
000
000
000

000
000

000
000

LOCATI ON 61/ TREMPEALEAU COUNTY

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE
200. 00 250. 000
200. 00 250. 000
2500. 00 4000. 000
2500. 00 4000. 000
10800. 00 3.500
19040. 00 11. 500
4590. 00 13. 000
100. 00 500. 000
100. 00 500. 000
30375. 00 10. 500
1548. 00 70. 000
220. 00 125. 000
5000. 00 325. 000
10000. 00 2500. 000
10000. 00 2500. 000
3000. 00 40. 000
480. 00 35. 000
5000. 00 4000. 000
3375. 00 1.500
540. 00 0. 100
220. 00 3. 000
220. 00 3. 000
1770. 00 3. 280
1770. 00 3. 280

CTH E, TREMP. CNTY, BR ELK CREEK BRI DGES

CTH E

TREMPEALEAU COUNTY

4000.

9450.
43792.
3315.
500.

500.

28350.
1260
250.
8125.
2500.

2500.

4000.
840.
4000.
4050.
540.
165.
165.
1935.
1935.

00
00

00
00
00
00
00
00
00

00
00

00
00

00
20
20

PAGE

61

LETTI NG DATE: 10/12/99

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
1. 000 1.00
1. 000 1.00
4500. 000 4500. 00
4500. 000 4500. 00
5. 250 14175. 00
7.150 27227. 20
10. 000 2550. 00
300. 000 300. 00
300. 000 300. 00
11. 350 30645. 00
78.720 1416. 96
150. 000 300. 00
339. 480 8487. 00
4000. 000 4000. 00
4000. 000 4000. 00
40. 000 4000. 00
40. 000 960. 00
20000. 000 20000. 00
1.500 4050. 00
0. 180 972.00
5. 000 275. 00
5. 000 275. 00
3.500 2065. 00
3.500 2065. 00



Dat e 10/12/99
CERTI FI ED BY-

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

62

LETTI NG DATE: 10/12/99

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 19991012014
| TEM
NUMBER | TEM DESCRI PTI ON UNI T
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
62822 EROSI ON MAT, DELIVERED, CLASS M
62823 EROSI ON MAT, | NSTALLED, CLASS M
62905 FERTI LI ZER, TYPE B KG
63003 SEEDI NG TEMPORARY KG
63010 SEEDI NG, M XTURE NO. 30 KG
63013 SEEDI NG, M XTURE NO. 60 KG
63827 REMOVI NG SIGNS, TYPE |1 EACH
63830 REMOVI NG SMALL SI GN SUPPORTS EACH
64220 FIELD COFFICE, TYPE C LS
64302 TRAFFI C CONTROL, PRQJECT LS
7148-02-71
64303 TRAFFI C CONTROL, PRQJECT LS
7148-03-71
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64502 CEOTEXTILE FABRIC, TYPE MS Me
64506 CEOTEXTI LE FABRIC, TYPE HR e
64642 REMOVI NG PAVEMENT MARKI NGS M
64904 TEMP PVMI MRKG, 100 WM REMOVA M
66501 SAW NG EXI STI NG PAVEVENT M
90001 M SC M
90001A CULVERT PI PE, CLASS 111
90001 M SC M
90001B CORRUGATED STEEL PI PE A
MM X 2100 WM
90002 M SC e
90002A SALVAGED TOPSO L, WETLA
90643 SAND BAGS EACH
90651 POLYETHYLENE SHEETI NG, DELI VER M2
90652 POLYETHYLENE SHEETI NG, | NSTALL M

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
1180. 000 0. 100 118. 00
2. 000 50. 000 100. 00
4. 000 50. 000 200. 00
720. 000 0. 750 540. 00
720. 000 0. 750 540. 00
240. 000 0.700 168. 00
12. 000 10. 000 120. 00
60. 000 11. 000 660. 00
12. 000 15. 000 180. 00
15. 000 20. 000 300. 00
15. 000 20. 000 300. 00
1. 000 3500. 000 3500. 00
1. 000 595. 000 595. 00
1. 000 595. 000 595. 00
2680. 000 0. 300 804. 00
1072. 000 0. 750 804. 00
2144.000 0. 200 428. 80
2680. 000 0. 250 670. 00
3015. 000 0. 600 1809. 00
2080. 000 3. 000 6240. 00
230. 000 2. 000 460. 00
200. 000 1. 640 328. 00
190. 000 1. 000 190. 00
30. 000 6. 000 180. 00
66. 000 205. 000 13530. 00
49. 000 430. 000 21070. 00
1890. 000 1. 250 2362. 50
15800. 000 2. 000 31600. 00
350. 000 2. 000 700. 00
350. 000 2. 000 700. 00
PROPCSAL TOTAL. ...... 203340. 30

1500.
595.

595.

OCOFREFPNFPROOOOO

N
(o2}

(6}
N
~

[

000

. 300
. 750
. 200
. 250
. 600
. 500
. 500
. 640
. 000
. 250
. 000

. 000

. 500

. 000
. 000
. 000

595.

804.
804.
428.
670.
1809.
3120.
575.
328.
190.
247.
17160.

25676.

2835.
15800.
350.
350.

203503.

00
00
00
00

50

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
0.010 11.80
200. 000 400. 00
10. 000 40. 00
0. 600 432. 00
0. 600 432. 00
0. 540 129. 60
10. 000 120. 00
13. 000 780. 00
20. 000 240. 00
10. 000 150. 00
10. 000 150. 00
1000. 000 1000. 00
1000. 000 1000. 00
1000. 000 1000. 00
0. 500 1340. 00
0. 750 804. 00
0. 100 214.40
0. 200 536. 00
0. 500 1507. 50
2.500 5200. 00
2. 000 460. 00
1.500 300. 00
3. 100 589. 00
4.000 120. 00
348. 750 23017.50
630. 000 30870. 00
2. 000 3780. 00
0.010 158. 00
1.700 595. 00
1.500 525. 00
212966. 96



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991012015

STATE PRQJIECT(S): 7178-04-71

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BI DDER NO 1: RUZI C CONSTRUCTION CO., INC

Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC

Bl DDER NO 3: LARSON CONSTRUCTION CO., INC

| TEM
NUMBER

LOCATI ON 61/ TREMPEALEAU COUNTY
GALESVI LLE -

CTHT

TREMPEALEAU COUNTY

PACE: 63

LETTI NG DATE: 10/12/99

CTH D, BRANCH BEAVER CREEK BRI DG

| TEM DESCRI PTI ON UNI T
CLEARI NG 40M
GRUBBI NG 40M
REMOVI NG OLD CULVERTS EACH
REMOVI NG OLD BRI DGE, STATION LS

2+001, 16.3 MLT

UNCLASSI FI ED EXCAVATI ON MB
EXCAVATI ON FOR STRUCTURES, BRI LS
B-61- 150

STRUCTURE BACKFI LL MB
FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE M3
BREAKER RUN STONE MB
CONCRETE MASONRY, BRI DGES MB

PROTECTI VE SURFACE TREATMENT e
PRESTRESSED G RDER, | TYPE, 91 M

H GH STRENGTH BAR STEEL REI NF. KG
COATED HI GH STR BAR STL REINF, KG
NON- LAM NATED ELASTOVERI C BEAR EACH
CIP CONC PILING DELIV & DRIVE M
TUBULAR RAI LI NG, TYPE F, STRUC LS
B-61- 150

RUBBERI ZED MEMBRANE WATERPROOF M2
CULVERT PIPE, CLASS Ill, 450 MM
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH

HEAVY RI PRAP MB
MEDI UM RANDOM RI PRAP MB
MARKER PCSTS FOR RI GHT OF WAY EACH
MOBI LI ZATI ON LS
SALVAGED TOPSO L e

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
6. 000 200. 000
6. 000 200. 000
1. 000 150. 000
1. 000 5000. 000
14320. 000 2.750
1. 000 5000. 000
260. 000 10. 000
1. 000 500. 000
910. 000 13. 000
770. 000 13. 000
95. 000 390. 000
200. 000 4.000
67. 200 245. 000
3960. 000 1.130
3290. 000 1.720
8. 000 50. 000
200. 000 51. 000
1. 000 5000. 000
12. 000 32. 000
40. 000 53. 000
2.000 90. 000
4. 000 100. 000
450. 000 26. 000
160. 000 27.000
20. 000 38. 000
1. 000 9500. 000
12900. 000 0. 600

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE
1200. 00 200. 000
1200. 00 200. 000
150. 00 150. 000
5000. 00 4500. 000
39380. 00 2.750
5000. 00 750. 000
2600. 00 10. 000
500. 00 400. 000
11830. 00 13. 000
10010. 00 13. 000
37050. 00 461. 000
800. 00 2.500
16464. 00 224.000
4474. 80 1.090
5658. 80 1.550
400. 00 30. 000
10200. 00 56. 000
5000. 00 4950. 000
384. 00 55. 000
2120. 00 53. 000
180. 00 90. 000
400. 00 100. 000
11700. 00 26. 000
4320. 00 27. 000
760. 00 60. 000
9500. 00 18500. 000
7740. 00 0. 600

2600.
400.
11830.
10010.
43795.
500.
15052.
4316.
5099.
240.
11200.
4950.

660.
2120.
180.
400.
11700.
4320.
1200.
18500.
7740.

00
00
00

00
00
80
40
50

00
00

00
00

00
00

00
00
00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
200. 000 1200. 00
200. 000 1200. 00
150. 000 150. 00
5000. 000 5000. 00
2.750 39380. 00
3000. 000 3000. 00
10. 000 2600. 00
1000. 000 1000. 00
13. 000 11830. 00
13. 000 10010. 00
410. 000 38950. 00
3. 000 600. 00
250. 000 16800. 00
1.100 4356. 00
1.500 4935. 00
40. 000 320. 00
66. 000 13200. 00
9000. 000 9000. 00
30. 000 360. 00
53. 000 2120. 00
90. 000 180. 00
100. 000 400. 00
26. 000 11700. 00
27. 000 4320. 00
20. 000 400. 00
12000. 000 12000. 00
0. 600 7740. 00



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPOSAL: 19991012015

| TEM
NUMBER

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

EER

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

64

LETTI NG DATE: 10/12/99

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
MULCHI NG e 13400. 000 0. 080
ERCSI ON BALES, DELI VERED EACH 30. 000 4.000
ERCSI ON BALES, | NSTALLED EACH 30. 000 4.000
SILT FENCE, DELI VERED M 230. 000 3. 250
SILT FENCE, | NSTALLED M 230. 000 3. 250
SILT FENCE MAI NTENANCE M 460. 000 0. 010
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 4.000 50. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 50. 000
EROCSI ON MAT, DELIVERED, CLASS M2 1950. 000 0. 500
EROSI ON MAT, | NSTALLED, CLASS M2 1950. 000 0. 500
FERTI LI ZER, TYPE B KG 580. 000 0. 560
SEEDI NG, TEMPORARY KG 110. 000 9. 000
SEEDI NG, M XTURE NO. 20 KG 220. 000 11. 000
SODDI NG e 1950. 000 3. 000
WOOD POSTS, 100 X 100 MM X 3 M EACH 4.000 40. 000
SIGNS, TYPE ||, REFLECTIVE e 1. 080 175. 000
FI ELD OFFI CE, TYPE B LS 1. 000 550. 000
TRAFFI C CONTROL LS 1. 000 1975. 000
GEOTEXTI LE FABRI C, TYPE R e 520. 000 2. 000
GEOTEXTI LE FABRI C, TYPE HR Me 1100. 000 2. 000
SAW NG EXI STI NG PAVEMENT M 18. 000 6. 000
M SC MB 50. 000 45. 000

90003A GROUTED HEAVY RI PRAP

PROPCSAL TOTAL

2250.

217140.

o
WRPROOOOOOOWWRMO

[EnY

N
H O
[eNe]

. 000
. 000
. 000
250.
1975.
. 000
. 000
. 000
45.

000
000

000

2250.

226922.

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
0. 080 1072. 00
4.000 120. 00
4.000 120. 00
3. 250 747.50
3. 250 747.50
0. 100 46. 00
50. 000 200. 00
50. 000 100. 00
0. 500 975. 00
0. 500 975. 00
0. 560 324. 80
9. 000 990. 00
11. 000 2420. 00
3. 000 5850. 00
40. 000 160. 00
180. 000 194. 40
500. 000 500. 00
3000. 000 3000. 00
2. 000 1040. 00
3. 000 3300. 00
6. 000 108. 00
45. 000 2250. 00
227991. 20



Dat e 10/12/99 W SCONSI N DETPARTMENT OF TRANSPORTATI ON PACE: 65
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 10/12/99
PROPOSAL: 19991012016
STATE PRQIECT(S): 7276-02-75 LOCATI ON 61/ TREMPEALEAU COUNTY
PLUM CREEK ROAD, TOWN OF ARCADI A
TOWN ROAD

TREMPEALEAU COUNTY
TYPE OF WORK:

BI DDER NO 1: RUZI C CONSTRUCTION CO., INC
Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC
Bl DDER NO 3: LARSON CONSTRUCTION CO., INC

BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNI T
NUVBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 3. 000 200. 000 600. 00 150. 000 450. 00 200. 000 600. 00
20104 GRUBBI NG STA. 3. 000 200. 000 600. 00 150. 000 450. 00 200. 000 600. 00
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 2100. 000 2100. 00 2000. 000 2000. 00 4000. 000 4000. 00
10+00
20501 COMVON EXCAVATI ON CY. 714.000 2.000 1428. 00 5. 000 3570. 00 7.000 4998. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2000. 000 2000. 00 800. 000 800. 00 3000. 000 3000. 00
B-61- 159
20801 BORROW EXCAVATI ON cCY 190. 000 9. 000 1710. 00 10. 350 1966. 50 9. 000 1710. 00
21001 STRUCTURE BACKFI LL CY. 485. 000 9. 000 4365. 00 6. 500 3152. 50 9. 000 4365. 00
21301 FI NI SH NG ROADVWAY LS 1. 000 800. 000 800. 00 800. 000 800. 00 1000. 000 1000. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 365. 000 13. 500 4927.50 11. 050 4033. 25 13. 500 4927.50
50201 CONCRETE MASONRY, BRI DGES cCY 169. 000 225. 000 38025. 00 245. 000 41405. 00 325. 000 54925. 00
50265 PROTECTI VE SURFACE TREATNMENT S Y. 115. 000 3. 000 345. 00 2.000 230. 00 3. 000 345. 00
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 15690. 000 0. 700 10983. 00 0. 490 7688. 10 0. 600 9414. 00
50511 COATED H GH STR BAR STL REI NF, LB. 1780. 000 1. 300 2314. 00 0. 800 1424. 00 1.000 1780. 00
51121 STL PILING DELIV & DRIVEN, HP L.F. 1035. 000 17. 000 17595. 00 15. 000 15525. 00 19. 000 19665. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4000. 000 4000. 00 3610. 000 3610. 00 7000. 000 7000. 00
B-61- 159
51605 RUBBERI ZED MEMBRANE WATERPROCF S.Y. 12. 000 27.000 324.00 30. 000 360. 00 30. 000 360. 00
52003 CULVERT PIPE, CLASS IIl, 18-IN L.F. 24. 000 19. 000 456. 00 21. 000 504. 00 18. 000 432.00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 100. 000 200. 00 85. 000 170. 00 100. 000 200. 00
52601 TEMPORARY STRUCTURE, STATI ON LS 1. 000 10000. 000 10000. 00 6500. 000 6500. 00 5000. 000 5000. 00
29+75
60602 HEAVY Rl PRAP CY. 115. 000 29. 000 3335. 00 22.900 2633. 50 35. 000 4025. 00
61223 PI PE UNDERDRAI N, DRAIN TILE, 8 L.F. 40. 000 10. 000 400. 00 12. 000 480. 00 10. 000 400. 00
61251 DRAIN TILE EXPLORATI ON L. F. 200. 000 4.000 800. 00 8. 000 1600. 00 4.000 800. 00
61910 MOBI LI ZATI ON LS 1. 000 9000. 000 9000. 00 20000. 000 20000. 00 1500. 000 1500. 00
62505 SALVAGED TOPSO L S Y. 815. 000 1.500 1222.50 0. 210 171. 15 1.500 1222.50
62702 MJILCHI NG S Y. 2060. 000 0. 080 164. 80 0. 250 515. 00 0. 080 164. 80

62811 EROCSI ON BALES, DELIVERED EACH 25. 000 5. 000 125. 00 6. 000 150. 00 5. 000 125. 00



Date 10/12/99

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991012016

| TEM
NUMBER

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

66

LETTI NG DATE: 10/12/99

| TEM DESCRI PTI ON UNI T
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH

MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON MAT, DELIVERED, CLASS S.Y
EROCSI ON MAT, | NSTALLED, CLASS S.Y

FERTI LI ZER, TYPE A cowr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 20 LB.
SEEDI NG, M XTURE NO. 60 LB.
TEMPORARY DELI NEATCORS EACH
WOOD POSTS, 4X4-1NCH X 10-FT. EACH
SIGNS, TYPE ||, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
GEOTEXTI LE FABRI C, TYPE HR S.Y
GEOTEXTI LE FABRIC, TYPE C S.Y
SAW NG EXI STI NG PAVEVENT L. F
M SC L. F

90030A TEMPORARY SHORI NG

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
25. 000 5. 000
990. 000 1. 000
990. 000 1. 000
1980. 000 0. 100
1. 000 50. 000
1. 000 50. 000
425. 000 1. 000
425. 000 1. 000
1.500 100. 000
34. 000 5. 000
31. 000 8. 000
12. 000 10. 000
20. 000 19. 000
4. 000 45. 000
12. 000 18. 000
1. 000 1100. 000
1. 000 1940. 000
270. 000 3. 750
580. 000 2. 000
40. 000 3. 000
30. 000 100. 000
TOTAL. ... ...

180.

216

1100.
1940.
1012.
1160.

120.
3000.

130869.

. 000
. 000
. 000
1940.
. 500
. 500
. 800
155.

000

000

1940.
675.
1450.
72.
4650.

134372.

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
5. 000 125. 00
1. 000 990. 00
1. 000 990. 00
0. 100 198. 00
50. 000 50. 00
50. 000 50. 00
1. 000 425. 00
1. 000 425. 00
100. 000 150. 00
5. 000 170. 00
8. 000 248. 00
10. 000 120. 00
20. 000 400. 00
40. 000 160. 00
15. 000 180. 00
500. 000 500. 00
3495. 000 3495. 00
3. 000 810. 00
2. 000 1160. 00
3. 000 120. 00
70. 000 2100. 00
145424. 80



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991012017

STATE PRQJECT(S): 8192-01-70

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

Bl DDER NO 1: NMATHY CONSTRUCTI ON COVPANY

| TEM

NUMBER

| TEM DESCRI PTI ON UNI T
REMOVI NG GUARDRAI L M
REMOVI NG PAVEMENT, BUTT JO NTS M2

REMOVI NG ASPHALTI C SURFACE, M M2
FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C SURF, DRI VEWAYS & FI
CONCRETE SURFACE DRAI NS
CLEANI NG CULVERT PI PES

RCCP, CL I'll, 750 MM

RCCP, CL I'll, 900 MMV

RCCP, CL Ill, 1050 WM

RCCP, CL I'll, 1200 WM

RCCP, APRON ENDWALLS, 600 MM  EACH
RCCP, APRON ENDWALLS, 750 MM  EACH
RCCP, APRON ENDWALLS, 900 MM  EACH
RCCP, APRON ENDWALLS, 1050 MM EACH
RCCP, APRON ENDWALLS, 1200 MM

RCCP, APRON ENDWALLS, 1500 MM EACH
RCCP, APRON ENDWALLS, 1800 MM
SALVAGED CULVERT PIPE, 750 MM M
SALVAGED CULVERT PI PE, 1050 MM M
SALVAGED CULVERT PI PE, 1500 MM M
CONCRETE CURB AND GUTTER, 900 M
STL PLT BM GRD, ENRGY ABSCRB T EACH

zggggéﬁﬁﬁﬁﬁ

MOBI LI ZATI ON LS
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, SI GNS DAYS

PAVEMENT MARKI NG, 100 WM EPOX M

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
213. 440 4.000
1053. 000 6. 200
23345. 000 0. 660
1. 000 100. 000
20199. 700 6. 340
10700. 000 0. 330
642. 000 162. 000
10700. 000 13. 850
6. 900 100. 000
0. 750 750. 000
3. 000 400. 000
2. 300 324.500
9. 200 467. 500
9. 200 525. 000
13. 800 588. 000
2. 000 535. 000
9. 000 565. 000
13. 000 825. 000
8. 000 950. 000
11. 000 1000. 000
6. 000 2500. 000
4. 000 2750. 000
6. 900 75. 000
4. 600 75. 000
6. 900 95. 000
103. 000 60. 000
16. 000 1750. 000
1. 000 5500. 000
1. 000 2500. 000
1. 000 2510. 000
450. 000 0.700
34428. 280 0. 950

LOCATI ON 09/ CHI PPEVA COUNTY

CORNELL - G LMAN ROAD
STH 64
CHI PPEVWA COUNTY

Bl DDER NO 2
UNI' T

AMOUNT  BID PRI CE AMOUNT
853.76 0. 000 0.00
6528. 60 0. 000 0.00
15407. 70 0. 000 0.00
100. 00 0. 000 0.00
128066. 10 0. 000 0.00
3531. 00 0. 000 0. 00
104004. 00 0. 000 0. 00
148195. 00 0. 000 0.00
690. 00 0. 000 0.00
562. 50 0. 000 0.00
1200. 00 0. 000 0.00
746. 35 0. 000 0.00
4301. 00 0. 000 0.00
4830. 00 0. 000 0.00
8114. 40 0. 000 0. 00
1070. 00 0. 000 0. 00
5085. 00 0. 000 0. 00
10725. 00 0. 000 0. 00
7600. 00 0. 000 0. 00
11000. 00 0. 000 0. 00
15000. 00 0. 000 0. 00
11000. 00 0. 000 0.00
517. 50 0. 000 0.00
345. 00 0. 000 0.00
655. 50 0. 000 0.00
6180. 00 0. 000 0.00
28000. 00 0. 000 0.00
5500. 00 0. 000 0.00
2500. 00 0. 000 0.00
2510. 00 0. 000 0.00
315. 00 0. 000 0.00
32706. 87 0. 000 0.00

PAGE:
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LETTI NG DATE: 10/12/99

Bl DDER NO 3
UNI T
Bl D PRI CE

0000000000000 000000000000000O00OO
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. 000
. 000
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Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 19991012017

| TEM
NUMBER

90006

90329
90358
90621

PVMI MRKNG, SAME DAY, 100 MM M
PVMI' MRKNG, STOP LINE, 450 MM M
TEMPORARY PAVEMENT MARKI NG, 10 M
SAW NG EXI STI NG PAVEVENT M

M SC EACH
90005A GRADI NG, SHAPI NG, AND F
CULVERT PI PE ENDS

M SC MG
90006A, ASPHALTI C PAVEMENT OVE
BASE, WARRANTED

GRADE, SHAPE & FI NI SH FOR BEAM EACH
M LL AND RELAY ASPHALTI C PAVEM M2
REMOVE AND RESET STEEL PLATE B M

W SCONSI N DETPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
15357. 070 2. 300 35321. 26
8. 000 10. 000 80. 00
4917. 500 0. 640 3147. 20
60. 000 10. 000 600. 00
53. 000 150. 000 7950. 00
19762. 900 24. 660 487353. 11
16. 000 350. 000 5600. 00
90775. 000 0.730 66265. 75
411. 520 24. 600 10123. 39
....... 1184280. 99

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

[eNeNe]

Bl DDER NO 2
UNI T
Bl D PRI CE

. 000

. 000
. 000
. 000

[eNeoNe}

.00

.00
.00
.00

.00

PAGE:
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Bl DDER NO 3
UNI T
Bl D PRI CE

[eNeNe]

. 000

. 000
. 000
. 000

LETTI NG DATE: 10/12/99

[eNeoNe}

.00

.00
.00
.00

.00



Dat e 10/12/99
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 19991012018
STATE PRQJECT(S): 1604-02-70

TYPE OF WORK:

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 43/ ONEI DA

COUNTY

PACE: 69

LETTI NG DATE: 10/12/99

SOUTH COUNTY LINE - MONI CO
USH 45
ONEI DA COUNTY
BIDDER NO 1: B. R AMON & SONS, |NC
BIDDER NO 2: PITLIK & WCK, |NC
Bl DDER NO 3: NORTHEAST ASPHALT, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
20401 REMOVI NG PAVEMENT S Y. 950. 000 4.000 3800. 00 3. 250 3087. 50 3.900 3705. 00
20405 REMOVI NG CURB AND GUTTER L. F. 255. 000 2.500 637. 50 2.700 688. 50 3. 100 790. 50
20411 REMOVI NG GUARDRAI L L. F. 240. 000 2. 000 480. 00 2. 000 480. 00 2. 000 480. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 180. 000 10. 000 1800. 00 4.000 720. 00 6. 600 1188. 00
20501 COWMMON EXCAVATI ON CY. 1000. 000 6. 000 6000. 00 4.300 4300. 00 6. 500 6500. 00
20811 SELECTED BORROW EXCAVATI ON CY. 100. 000 10. 000 1000. 00 10. 000 1000. 00 15. 000 1500. 00
21301 FI NI SH NG ROADVWAY LS 1. 000 1500. 000 1500. 00 2500. 000 2500. 00 100. 000 100. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 14500. 000 5. 600 81200. 00 6. 950 100775. 00 5. 320 77140. 00
30727 H. E. S. CONCRETE BASE COURSE, 7 S.Y. 950. 000 39. 000 37050. 00 32. 000 30400. 00 32. 000 30400. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 2700. 000 1. 000 2700. 00 1. 000 2700. 00 1. 000 2700. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1520. 000 160. 000 243200. 00 155. 000 235600. 00 125. 000 190000. 00
41101 ASPHALTI C SURFACE TON 440. 000 36. 000 15840. 00 40. 000 17600. 00 35. 000 15400. 00
41654 DOVEL BARS EACH 252. 000 10. 000 2520. 00 6. 900 1738. 80 6. 900 1738. 80
51801 MORTAR RUBBLE MASONRY CY. 4. 000 400. 000 1600. 00 85. 000 340. 00 400. 000 1600. 00
52205 RCCP, CL I, 24-1NCH L. F. 264. 000 76. 000 20064. 00 39. 800 10507. 20 76. 000 20064. 00
52209 RCCP, CL IlI, 36-1NCH L. F. 182. 000 100. 000 18200. 00 64. 700 11775. 40 115. 000 20930. 00
52211 RCCP, CL IlI, 48-1NCH L. F. 66. 000 150. 000 9900. 00 101. 000 6666. 00 148. 000 9768. 00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 8. 000 765. 000 6120. 00 395. 000 3160. 00 450. 000 3600. 00
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH 4. 000 1045. 000 4180. 00 700. 000 2800. 00 766. 000 3064. 00
52269 RCCP, APRON ENDWALLS, 48-1NCH EACH 2. 000 1500. 000 3000. 00 900. 000 1800. 00 1065. 000 2130. 00
52343 RCCP HORZ ELLIP, CL HE-II1, 38 L.F. 78. 000 170. 000 13260. 00 119. 000 9282. 00 185. 000 14430. 00
52368 RCCP HORZ ELLI P, ENDWALLS, 38X EACH 2.000 2000. 000 4000. 00 1375. 000 2750. 00 1490. 000 2980. 00
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 255. 000 15. 000 3825. 00 11. 500 2932. 50 11. 500 2932.50
60603 GROUTED RI PRAP CY. 70. 000 85. 000 5950. 00 55. 000 3850. 00 85. 000 5950. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 54. 000 14. 000 756. 00 14. 000 756. 00 14. 000 756. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4. 000 2000. 000 8000. 00 2000. 000 8000. 00 2000. 000 8000. 00
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 50. 000 50. 00 451. 000 451. 00 100. 000 100. 00
61910 MOBI LI ZATI ON LS 1. 000 9800. 000 9800. 00 4700. 000 4700. 00 12900. 000 12900. 00
62501 TOPSOA L S Y. 700. 000 2. 800 1960. 00 2. 000 1400. 00 2.500 1750. 00
62815 SILT FENCE, DELI VERED L. F. 640. 000 1.100 704. 00 1.100 704. 00 1.100 704. 00
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90035

90329
90338

90339

90357
90358
90365
90394
90643

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
SEEDI NG, M XTURE NO. 20

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUNVS
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4- 1 NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, SAME DAY, 4-| NCH,
PVMI MRKNG, STOP LINE, 18-1NCH
TEMPORARY PAVEMENT MARKI NG, 4-
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90033A ASPHALTI C BUTT JO NT

M SC

90035A ASPHALTI C CONCRETE PAVE
SUPERPAVE

M SC

900358 QUALI TY MANAGEMENT PROG
SUPERPAVE

GRADE, SHAPE & FI NI SH FOR BEAM
GRADI NG, SHAPI NG & FI NI SHI NG
STA 20+00 LT (CTH "G')

GRADI NG, SHAPI NG & FI NI SHI NG
STA 205+60 LT (CTH " Q')

PULVERI ZE & RELAY EXI STNG BASE
M LL AND RELAY ASPHALTI C PAVEM
QWP, BASE COURSES

PROFI LOGRAPH

SAND BAGS

pwrremrmrrom
<mmmmmmm<

g

2

EACH
LS

LS

S. Y.
S. Y.
TON
LS

EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
640. 000 1.100 704. 00
200. 000 0. 500 100. 00
2. 000 200. 000 400. 00
2. 000 250. 000 500. 00
900. 000 0.780 702. 00
900. 000 0.780 702. 00
10. 000 10. 000 100. 00
1. 000 2500. 000 2500. 00
1. 000 1891. 000 1891. 00
2100. 000 0. 500 1050. 00
720. 000 0.700 504. 00
210. 000 3.500 735. 00
53806. 000 0.320 17217. 92
800. 000 0. 550 440. 00
26050. 000 0. 600 15630. 00
30. 000 9. 000 270. 00
22324. 000 0. 180 4018. 32
240. 000 3. 410 818. 40
280. 000 29. 000 8120. 00
3650. 000 1. 300 4745. 00
25000. 000 12. 700 317500. 00
25000. 000 0. 450 11250. 00
4.000 512. 500 2050. 00
1. 000 1462. 500 1462. 50
1. 000 1462. 500 1462. 50
106300. 000 0.610 64843. 00
1350. 000 3. 050 4117.50
14500. 000 0. 180 2610. 00
1. 000 3500. 000 3500. 00
375. 000 5. 000 1875. 00

PROPCSAL TOTAL. ...... 980914. 64

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
1.100 704. 00
0. 050 10. 00
100. 000 200. 00
100. 000 200. 00
1.280 1152. 00
1.280 1152. 00
20. 000 200. 00
2800. 000 2800. 00
2000. 000 2000. 00
0. 500 1050. 00
0.700 504. 00
3.500 735. 00
0. 320 17217. 92
0. 550 440. 00
0. 600 15630. 00
9. 000 270. 00
0. 180 4018. 32
2.500 600. 00
6. 000 1680. 00
1. 000 3650. 00
13. 940 348500. 00
0. 550 13750. 00
350. 000 1400. 00
1400. 000 1400. 00
1400. 000 1400. 00
1.100 116930. 00
1.100 1485. 00
0. 200 2900. 00
5000. 000 5000. 00
5. 000 1875. 00
1022317. 14

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1.100 704. 00
0. 500 100. 00
200. 000 400. 00
250. 000 500. 00
0.780 702. 00
0.780 702. 00
10. 000 100. 00
3500. 000 3500. 00
1400. 000 1400. 00
0.700 1470. 00
0. 550 396. 00
3.500 735. 00
0. 320 17217.92
0. 550 440. 00
0. 600 15630. 00
9. 000 270. 00
0. 350 7813. 40
2. 300 552. 00
7.000 1960. 00
1. 000 3650. 00
17. 020 425500. 00
0. 550 13750. 00
1350. 000 5400. 00
850. 000 850. 00
950. 000 950. 00
0. 800 85040. 00
2. 600 3510. 00
0. 250 3625. 00
4250. 000 4250. 00
5. 000 1875. 00
1046293. 12
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Bl DDER NO 1:

| TEM
NUMBER
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21303

30404
40204
40301
40501
40714
61910
64202
64302

64303

64602
64626
64636
64901
90357

| TEM DESCRI PTI ON UNI T
FI NI SHI NG ROADWAY, PROJECT LS
8735-07-71
FI NI SHI NG ROADWAY, PROJECT LS
8737-05-71

CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

MOBI LI ZATI ON LS
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PROQJECT LS
8735-07-71
TRAFFI C CONTROL, PROQJECT LS
8737-05-71

PAVEMENT MARKI NG, 4-1NCH, EPOX L
PVMI MRKNG, SAME DAY, 4-1NCH, L.
LOCATI NG NO- PASSI NG ZONES M
TEMPORARY PAVEMENT MARKI NG, 4- L.F.
PULVERI ZE & RELAY EXI STNG BASE S. Y

F.
F.

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 100. 000
1. 000 100. 000
4014. 000 7.540
1895. 000 1.500
18652. 000 0. 400
1120. 000 150. 000
18652. 000 15. 890
1. 000 5000. 000
1. 000 2500. 000
1. 000 1760. 000
1. 000 900. 000
70522. 000 0. 300
57525. 000 0. 420
7.000 200. 000
114011. 000 0. 150
96150. 000 0.670

PROPCSAL TOTAL

LOCATI ON 04/ BAYFI ELD COUNTY
EAGLE LAKE BRI DGE - HI LDER LAKE
CTHA &H
BAYFI ELD COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T
AMOUNT BI D PRI CE AMOUNT Bl D PRI CE
100. 00 0. 000 0.00 0. 000
100. 00 0. 000 0.00 0. 000
30265. 56 0. 000 0.00 0. 000
2842.50 0. 000 0. 00 0. 000
7460. 80 0. 000 0. 00 0. 000
168000. 00 0. 000 0.00 0. 000
296380. 28 0. 000 0.00 0. 000
5000. 00 0. 000 0.00 0. 000
2500. 00 0. 000 0.00 0. 000
1760. 00 0. 000 0.00 0. 000
900. 00 0. 000 0.00 0. 000
21156. 60 0. 000 0. 00 0. 000
24160. 50 0. 000 0. 00 0. 000
1400. 00 0. 000 0. 00 0. 000
17101. 65 0. 000 0. 00 0. 000
64420. 50 0. 000 0. 00 0. 000
643548. 39 0. 00

©
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.00



